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City of Sylvester   
Requirements 

 
Please be aware that each of the following pages or forms must be completed and signed as part of this 
proposal: 
 
 
1. Bid Bond, Page 13.  Complete as instructed.    
 
 
2. Contractor’s License, Page 109.  Provide Contractor’s license number and expiration date. 
 
 
3. Equal Employment Opportunity Information, Page 112, Paragraph 21.  Complete as instructed. 
 
 
 
 

 
 

 
 
 
Please make certain that each item listed above has been properly executed before submitting your proposal.  

Thank you! 
 
 
Page 127, Insurance Requirements:  Please note revision to first paragraph 
. 
 
 

REPRODUCTION STATEMENT 
 
Certain portions of this RUS Form 515 Contract are electronically reproduced.  Engineering Associates, LLC. 
has checked these pages for accuracy and to the best of our knowledge, they are true reproductions of the 
original RUS Forms except for revision as noted. However, if any errors are discovered, the Original RUS Form 
takes precedent. 
 
 
 
 
 
The Contractor will be required to complete the following upon award of contract: 
 
 
1. Page 145, Contract Approval:  Sign with Secretary attesting signature and corporate seal affixed. 
 
 
2. Contractor’s Bond  Pages 151 – 152 

    Obtain two original Contractor’s Bonds  (Pages 151 – 152)  Must be with a surety or sureties listed by the United States 
    Treasury Department as Acceptable Sureties. 
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TELECOMMUNICATIONS SYSTEM CONSTRUCTION CONTRACT 
 

(Labor and Materials) 
 

The Complete Construction Contract Consists of the Following: 
 

  I. RUS Contract Form 515, Telecommunications System 
Construction Contract, which includes: 

 

  A.  Notice to Bidders (Page 1) 
  B.  Instructions to Bidders (Page 5) 
  C.  Contractor's Proposal (Page 23) 
  D.  Construction Agreement (Page 115) 
  E.  Engineering, Construction, and Inspection Details  

      (Page 128) 
 

II. One or more of the specification packets made a part of the 
Contract by reference as indicated on page 23. 

 

  A. RUS Form 515a, Specifications and Drawings for 
Construction of Buried Plant (RUS Bulletin 1753F-150). 

 

  B. RUS Form 515b, Specifications and Drawings 
for Underground Plant (RUS Bulletin 1753F-151). 

 

C. RUS Form 515c, Specifications and Drawings for Construction of 
Aerial Plant (RUS Bulletin 1753F-152). 

 

D. RUS Form 515d, Specifications and Drawings for Service 
Entrance Installations at Customer Access Locations 
(RUS Bulletin 1753F-153). 

 

III. Plans, including Maps, Construction Sheets and Special 
Drawings prepared by the Owner's Engineer (Current version 
of related forms to be utilized). 

 

Check List of Pages to be Completed 
 

Engineer - Prior to Release for Bids Completes: 
 
Pages 1-3   Notice to Bidders 
Pages 5-12   Paragraphs 1, 2, 5, 8, 18c, 18d, and 18g 
Page  23   Contractor's Proposal 
Pages 25-89  Listing of Units, Quantities and Other 

information as Applicable 
Page  91 "Value and Disposition of Units to be 

Removed" Table (Columns 1-7) 
Pages 93-95 List of Special Assembly Unit Drawings and 

Special Guide Drawings, and List of Changes 
Page  97   List of Cable Plant Layout Maps 
Page  99   List of Construction Sheets 
Page  101   List of Special Arrangement Units 
Page  110   Paragraph 14 
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Page  111   Paragraph 17, 18 
Pages 116-117  Article II, Section 1(b) 
Page  135-137  Schedule of Acceptance Tests and Measurements 
Page  138   Article VI, Section 2 
"W" units in RUS Forms 515a, 515b, 515c, and 515d, as Applicable. 
 
Owner – Prior to Release for Bids Completes: 
 
Pages 2, and 138  Liquidated Damage Amount 
Pages 3, and 12  Signature and Date 
Page  19   Interim Financing, as Applicable 
Page  21-22  Supplement A to Construction Contract  
                      RUS Form 515, as Applicable 
 
Bidder - Prior to Submitting Bid Completes: 
 
Page  13   Bid Bond or Certified Check 
Page  15 Certification Regarding Debarment, 

Suspension, Ineligibility and Voluntary 
Exclusion – Lower Tier Covered Transactions 

Page  17 Certification for Contracts, Grants, Loans, 
and Cooperative Agreements (Lobbying 
Certification) 

Page  19   Interim Financing, as Applicable 
Page  21-22 Supplement A to Construction Contract 

RUS Form 515, as Applicable  
Pages 25-89  Unit Prices and Extensions, as Applicable 
Pages 103-105  Proposal Summary 
Page  109   Contractor's License, Paragraph 10 
Page  112   Paragraph 21 
Page  113   Signature, Address, Date and Seal 
  
Engineer - On Acceptance Completes: 
 
Page  115 Top of Page and Article I, Section 1 (except 

for date) 
Page  121   Article III, Section 1(b) 
 
Owner - On Acceptance: 
 
Page  115   Dates Construction Agreement 
Page  145   Signs Construction Agreement 
 
Bidder - Upon Notification of Acceptance: 
 
Page  145   Signs Construction Agreement 
Pages 151-157  Inserts executed Contractor's Bond 
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NOTICE TO BIDDERS 

TELECOMMUNICATIONS OUTSIDE PLANT PROJECT 

Sealed proposals for the construction, including the supply of 

necessary Labor, materials, and equipment, of a rural 

telecommunications project as described below: 

Project Number:  City of Sylvester FTTH Project    

Company Name:   City of Sylvester       

Exchange(s):  NW, NE, SW & SE        

County:     Worth         

State(s):   Georgia             

shall be received at the following location and time: 

Address:    City Hall | 101 North Main St | Sylvester, GA 31791  

Attention:  Ms. Melissa Curry        

              

Bid Date:  Wednesday, August 4, 2021      

Time:     10:00     ,   AM,  ED  T.  , at which time the 

proposals shall be publicly opened and read.  

The project shall consist of the following miles 

[kilometers (km)] of plant: 

Aerial:      50.71    miles (  81.60  km); 

Buried:        0.00    miles (  0.00   km); 

Underground:          7.19   miles (  11.57  km); 

Conduit:        5.82   miles (   9.38  km);
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Service Entrances  00.00  miles (  00.00  km); 

Number of Service Entrances: MST (Multi-Subscriber Terminals) 

  Aerial   490 ;   Buried  77 . 

 

The number of cable placement operations used at any one time 

shall not exceed  three .  The time for Completion of 

Construction of the Project shall be  160   working days from 

the contract commencement date.  (Working Days do not include 

Saturdays, Sundays, and legal holidays).     Liquidated damages 

in the amount of $  500     per day shall apply for 

each and every day that construction is delayed after giving 

effect to extensions of time as provided for in the contract. 

 

The Plans, Specifications, and Construction Sheets together with 

all necessary forms and other documents for Bidders may be 

obtained from the Owner, or from the Engineer    Engineering   

Associates, LLC  , at the latter's office at 1220 Old Alpharetta 

Road,  Suite 380   Alpharetta, Georgia 30005 , upon payment of  

$  00.00   (per set).  The Plans, Specifications, and 

Construction Sheets may be examined at the offices of the Owner 

or Engineer.  Each set of Plans, Specifications and Construction 

Sheets will have a serial number, assigned by the Engineer, and 

the number of each set with the name of the purchasers will be 

recorded by the Engineer.  Bids will be accepted only from 

original purchasers or from some other qualified Bidder to whom 

such a set has been transferred by the 
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original purchaser with the approval of the Owner, at least 

forty-eight (48) hours prior to the Pre-Bid Conference set for 

  Thursday, July 8   at the following location:  

City Hall | 101 North Main St | Sylvester, GA 31791    

             

 

No proposals will be considered from bidders that do not attend 

the Pre-Bid Conference unless the bidder has been notified by 

the Engineer prior to the Pre-Bid Conference that such bidder's 

attendance is not required.  Notes covering the Pre-Bid 

Conference will be prepared by the Engineer and distributed to 

all bidders attending the Pre-Bid Conference. 

 

Bidders shall file with the Engineer at least     2   days in 

advance of the scheduled Pre-Bid Conference, the Bidder's 

Qualifications.  The Owner or Engineer may elect not to release 

a set of Plans, Specifications, and Construction Sheets bearing 

a serial number to a bidder until after the Bidder's 

Qualifications have been approved by the Engineer on behalf of 

the Owner.  Questions relating to Bidder's Qualifications shall 

be resolved prior to the Pre-Bid Conference. 

                            City of Sylvester FTTH Project  

   
                       City of Sylvester    
    (Date)                                 (Owner’s Name) 

 

  By         

             (Signature) 
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INSTRUCTIONS TO BIDDERS 

 

1. Sealed proposals for the construction, including the 

supply of necessary labor, materials, and equipment, of a  

telecommunications  project to be known as Project   

 City of Sylvester FTTH Project       

                                                                           

 

which is to be part of the System known as  City of Sylvester  

will be received by the Owner on or before  10:00 o'clock  AM 

EDT ,  Wednesday, August 4, 2021, at the following location:      

             

City Hall | 101 North Main St | Sylvester, GA 31791;      

at which time and place the proposals will be publicly opened 

and read.   Any proposals received subsequent to the time 

specified will be promptly returned to the Bidder unopened.  

 

 

2.  The Project, located in the following County:   

   Worth           ; 

in the State(s) of    Georgia                , all as more fully 

described in the Plans, Specifications, Construction Sheets, 

Maps, Special Drawings, and Description of Assembly Units 

therefore hereinafter referred to will consist of the following 

miles (km) of telecommunication lines and associated facilities: 

 

a.  Buried Plant - Total Route Miles  0.00    ( 0.00    km)  

  

    Construction Corridor   

 

New                     Miles   0.00   ( 0.00    km)       

Existing        Miles   0.00   ( 0.00  km)   
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b.  Underground Plant - Total Route Miles   7.19  ( 11.57 km)  
 
    Conduit System: 
 
      Construction Corridor: 

 
  New       Miles    5.82   (   9.38   km) 

   

         Existing   Miles    0.00   (   0.00   km) 
 
  Innerducts placed in: 
              Six innerducts placed in 4” duct 
    Conduit     Miles    0.03   (   0.05   km) 
    
  Underground Cable in Conduit Systems: 
 
       New     Miles    7.19   (   11.57  km) 
    

   Existing    Miles    0.00   (   0.00  km) 
  

     Manholes: Handholes          70   (number) 
 

c.  New Aerial Plant - Total Route Miles  15.14  ( 24.36 km) 
 
    New (Including Rebuilt Miles on Which Substantially All 
      Poles Are To Be Replaced 

 

- Route Miles    0.00   (  0.00  km) 
 
Pole Line w/ Self Supporting Fiber Optic Cable 

 

  - Route Miles    0.00   ( 0.00  km)  
 
Pole Line with Cable 

 

  - Route Miles    0.00   (  0.00 km)  
 
Joint Use - Electric – Cable 

 

  - Route Miles    15.14   (  24.36 km)  
 
Joint Use – Electric - Self Supporting Fiber Optic Cable 

  

       - Route Miles    0.00   (  0.00  km) 
 
    Joint Use - Other than Electric Cable 
 

       - Route Miles    0.00   (  0.00  km)  
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d. Modification of Existing Aerial Plant –  
 
           - Route Miles   35.57  ( 57.24  km)   

(Includes all lines on which substantial number of poles 
are retained and which are not included in the above 
Classification) 

 
e.  Service Entrances -  Route Miles    0.00    ( 0.00 km) 
     
   Buried Service Entrances – Number    0   .          

  - Route Miles    0.00   (  0.00   km) 
     
   Aerial Service Entrances – Number___0  __ 

Note: There are 567 MST’s 
  - Route Miles    0.00   ( 0.00 km)  
 

3.  Proposals and all supporting instruments must be 
submitted in their entirety on the forms furnished by the Owner 
and must be delivered in a sealed envelope addressed to the 
Owner.  The name and address of the Bidder, its license number, 
if a license is required by the State, and the date and hour of 
the opening of Bids must appear on the envelope in which the 
Proposal is submitted.  Proposals must be filled in ink or 
typewritten.  No alternations or interlineations will be 
permitted, unless made before submission, and initialed and 
dated. 

 
4.  Prior to the submission of the Proposal, the Bidder shall 

make a careful examination of the site of the Project and of the 
Plans, Specifications, Construction Sheets, Maps, Special 
Drawings, Description of Assembly Units, and forms of 
Construction Agreement and Contractor's Bond attached hereto, 
and shall become informed as to the location and nature of the 
proposed construction, the transportation facilities, the kind 
and character of the soil and terrain to be encountered, the 
kind of facilities required before and during the construction 
of the Project, general local conditions and all other matters 
that may affect the cost and the time of completion of the 
Project.  Bidders will be required to comply with all applicable 
statutes, regulations, etc., including those pertaining to the 
licensing of contractors and the Anti-Kickback Acts, as amended 
(40 USC 276c; 41 USC 51 et seq.) and regulations issued pursuant 
thereto. 
 

5. To facilitate the Bidder's meeting the requirements of  
 
Paragraph 4, a   1/2  day (max) Pre-Bid Conference is scheduled 
at the following location: 
 
   City Hall | 101 North Main St | Sylvester, GA 31791, 
 
on  July 8, 2021               commencing at   1:00, PM,  EDT.   
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At the Pre-Bid Conference, qualified representatives of the 
Engineer and/or Owner, and Contractor will be prepared to 
discuss the project plans in detail including previous 
construction experience.  They will also provide assistance to 
personnel of the Bidder for visiting existing representative 
cable routes and locations, if any, that may require special 
construction planning.  All Bidders are required to attend the 
Pre-Bid Conference or furnish information to the satisfaction of 
the Engineer prior to the Pre-Bid Conference, that the Bidder, 
through prior visitation or previous construction work in the 
Area, has adequate familiarity with the site and plans for the 
project. 
    
  

No proposal shall be accepted or considered from Bidders that 
do not attend the Pre-Bid Conference or have not been notified 
by the Engineer prior to the Pre-Bid Conference, that their 
attendance is not required. 

 
6.  Each Bidder shall include and shall be deemed to have 

included, in the price quoted in the Contractor's Proposal for 
each Assembly Unit, the amounts which it is estimated will be 
payable by the successful Bidder or by the Owner on account of 
taxes imposed by any taxing authority upon the sale, purchase, 
or use of materials, supplies and equipment, or services or 
labor or installation thereof, to be incorporated in the Project 
as part of such Assembly Unit.  All taxes of the foregoing 
descriptions shall be payable by the Bidder which shall be 
awarded the Contract for the construction of the Project. 
 

7.  The Owner reserves the right to confine its consideration 
of the several bids to one type of design regardless of 
alternate types of design which may be specified in the Plans 
and Specifications and offered in the Proposals. 
 

8.  Where buried plant is included in the construction of the 
Project, the number of cable placement operations that may be 
used at any one time shall not exceed      two      . 

 
9.  The time for Completion of Construction of the Project 

shall be as specified by the Owner in the Proposal. 
 
10.  Each Proposal must be accompanied by a Bid Bond in the 

form attached or a certified check on a bank that is a member of 
the Federal Deposit Insurance Corporation, payable to the order 
of the Owner, in an amount equal to ten percent (10%) of the 
maximum Bid price.  Each Bidder agrees, provided its Proposal is 
one of the three low Proposals, that,  by filing its Proposal 
together with such Bid Bond or check, in consideration of the 
Owner's receiving and considering such Proposal, said Proposal 
shall be firm and binding upon each such Bidder and such Bid 
Bond 
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or check shall be held by the Owner until a Proposal is accepted 
and a satisfactory Contractor's Bond is furnished by the 
successful Bidder and such acceptance has been approved by the 
Administrator, or for a period not to exceed ninety (90) days 
from the date hereinbefore set for the opening of Proposals 
whichever period shall be the shorter.  If such Proposal is not 
one of the three low Proposals, the Bid Bond or check will be 
returned in each instance within a period of ten (10) days to 
the Bidder furnishing same. 
 

11.  The successful Bidder will be required to enter into a 
Contract with the Owner and to furnish a Contractor's Bond, in 
one of the forms attached hereto, with sureties listed by the 
United States Treasury Department as Acceptable Sureties in a 
penal sum not less than the Contract price. 

 
12.  Should the successful Bidder fail or refuse to execute a 

Contract and to furnish a Contractor's Bond within fifteen (15) 
days after written notification of the award of the Contract by 
the Owner, the Bidder will be considered to have abandoned the 
Proposal.  In such event, the Owner shall be entitled (a) to 
enforce the Bid Bond in accordance with its terms, or (b) if a 
certified check has been delivered with the Proposal, to retain 
from the proceeds of the certified check the difference between 
the amount of the Proposal and such larger amount (up to 10% of 
the Proposal) for which the Owner may in good faith contract 
with another party to construct the Project.  The term 
"successful Bidder" shall be deemed to include any Bidder whose 
Proposal is accepted after another Bidder has previously refused 
or has been unable to execute the Contract or to furnish a 
satisfactory Contractor's Bond. 
 

13.  The Contract, when executed, shall be deemed to include 
the entire agreement between the parties thereto, and the 
Contractor shall not claim any modification thereof resulting 
from any representation or promise made at any time by any 
officer, agent, or employee of the Owner or by any other person. 

 
14.  The Owner reserves the right to waive minor 

irregularities or minor errors in any Proposal, if it appears to 
the Owner that such irregularities or errors were made through 
inadvertence.  Any such irregularities or errors so waived must 
be corrected on the Proposal in which they occur prior to the 
execution of any Contract which may be awarded thereon. 

 
15.  The Owner reserves the right to reject any or all 

Proposals.  The attention of Bidders is specially called to the 
desirability of a proper balance between prices for labor and 
materials and between the total prices for the respective 
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Assembly Units.  Lack of such balance may be considered as a 
reason for rejecting a Proposal. 

 
16.  Where the unit prices in the Contractor's Proposal are 

separated into three columns designated as "Labor", "Materials", 
and "Labor and Materials", and where a discrepancy appears 
between the sum shown in the "Labor and Materials" column and 
the correct addition of the sums appearing in the "Labor" column 
and the "Materials" column, the correct addition of the sums 
appearing in the "Labor" column and the "Materials" column shall 
control. 
 

17.  The terms "Administrator", "Engineer", "Supervisor" 
"Contractor's Proposal", "Project", "Section", "Completion of 
Construction", "Completion of Project", "Cleanup", "Work 
Sector", "Construction Corridor", "Reduced Construction 
Corridor", and "Construction Sheets" as used throughout this 
Contract shall be defined in the Construction Agreement, Article 
VII, Section 1. 
 
18. The Owner represents: 
 

(a) If by other provisions of the contract documents the 
Owner shall have undertaken to furnish any materials for 
the construction of the Project, such materials are on 
hand at locations which may be determined by inquiry by 
Bidders from the Engineer or if such materials are not on 
hand they will be made available by the Owner to the 
successful Bidder before the time such materials are 
required for construction.  

 
(b) That all items to be accomplished by the Owner to 

facilitate construction have been accomplished or will be 
completed prior to construction activity. 

 
(c) Staking has been completed for the entire project,  

 
         except for Service Entrances, as of  March 1, 2021 . 

                (Date) 

 
(d) Easements and rights-of-way for the Construction 

Corridor used for the placement of buried cable duct 
have been obtained from property owners or public 
authorities.  Public rights-of-way, totaling         
approximately         miles (        km) and private 
rights-of-way, totaling approximately     0.00   miles (   
0.00   km) are as shown on the Construction Sheets.  All 
rights-of-way obtained that do not provide sufficient 
width to meet the specifications for Construction 
Corridor as defined in the 
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specifications are designated as "Reduced Construction 
Corridor".  The actual widths available for cable 
placement in the reduced areas are shown on the 
respective Construction Sheets.  Rights-of-way not 
obtained are designated as "Unobtained Construction 
Corridor" and are shown on the Construction Sheets. 

    
Where the placement of the cable is restricted within the 
Construction Corridor, these locations are designated 
"Restricted Construction Corridor".  The nature of the 
restriction of the replacement of the cable is as shown 
on the Construction Sheets.  When the cause of a 
restriction is the presence of existing 
telecommunications plant or foreign utilities, the 
general location of these facilities is as shown on the 
Construction Sheets.   Since these facilities can be 
located definitely only by exposing them to view, all 
Construction Sheet representations as to their locations 
are approximate. 

 
(e) Easements and rights-of-way for placement of all Service 

Entrances have not been obtained.  Such rights-of-way 
will be obtained as required to avoid delay in placement 
of such Service Entrances. 

 
(f) The Owner will have available all funds necessary for 

immediate payment for the construction of the Project. 
 
(g) Where buried plant is involved, the Owner has obtained 

permission from State and local highway and road 
authorities to bury cable and set housings on the highway 
and road rights-of-way in the Project Area.  
Notwithstanding such permission granted to the Owner, 
each Bidder is responsible for ascertaining that the 
equipment, methods of construction and repair proposed to 
be used on the Project will meet all requirements of 
public authorities having jurisdiction over highway and 
road rights-of-way.  The successful Bidder will be 
required to furnish proof satisfactory to the Owner of 
compliance with this requirement.  If required by the 
highway or road authorities, the successful Bidder will 
furnish to such authorities a bond or meet other guaranty 
requirements to assure the prompt repair of all damages 
to highways and roads and their associated rights-of-way 
caused by the Bidder during construction of the Project. 
This requirement is in addition to, and independent of, 
the performance bond required under this Contract.  The 
approval of a Bidder's Qualifications by the Owner or the 
acceptance of a Bid from any Bidder is not to be 
construed as approval of the Bidder's equipment or 
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proposed construction methods by, or on behalf of, the 
highway and road authorities.  Bidders may obtain 
information concerning the requirements of highway and 
road authorities by communicating with the following: 
 

   Georgia Department of Transportation  

   District Four    Moultrie Area 4 

   120 Veterans Parkway  

  North Moultrie, GA 31788  

       

   Phone: 229-891-7130  

     

   For Utilities Permits contact  229-391-5444                                        

              
  

 
 
If the Owner shall fail to comply with any of the 

undertakings contained in the foregoing representations or if 
any of such representations shall be incorrect, the Bidder will 
be entitled to extension of time of completion for a period 
equal to the delay, if any, caused by the failure of the Owner 
to comply with such undertaking or by any such incorrect 
representation; provided the Bidder shall have promptly notified 
the Owner, in writing within ten (10) days, of its desire to 
extend the time of completion in accordance with the foregoing, 
and provided further that such extension, if any, of the time of 
completion shall be the sole remedy of the Bidder for the 
Owner's failure, because of conditions beyond the control and 
without the fault of the Owner, to furnish materials in 
accordance with subparagraph (a) hereof. 
 
                            City of Sylvester FTTH Project 
 
                      City of Sylvester   
   (Date)          (Owner) 

 
 
 
 
 
      By      
           (Authorized Signature) 



According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays a valid OMB 
control number.  The valid OMB control number for this information collection is 0572–0107.  The time required to complete this information collection is estimated to average .05 hour per 
response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. 

 

RUS FORM 307 (Rev. 02-00) 13

U.S. Department of Agriculture 
Rural Utilities Service 

BID BOND 
 
 

1. KNOW ALL MEN that we, __________________________________________________________________ 
 
__________________________________________________________________________ as Principal, and 
 
________________________________________________________________________________________ , 
 
 as Surety, are held and firmly bound unto _______________________________________________________ 
 
________________________________________________________________ (hereafter called the "Owner") 
in the penal sum of ten percent (10%) of the amount of the bid referred to in paragraph 2 below, but not to  
 
exceed __________________________________________________ dollars ($ _____________________), as 
hereinafter set forth and for the payment of which sum well and truly to be made we bind ourselves, our 
executors, administrators, successors and assigns, jointly and severally, by these presents; 

2. WHEREAS, the Principal has submitted a bid to the Owner for the construction of the Rural Utilities Service 
 
project known as ____________________________________________________________________. 

3. NOW, THEREFORE, the condition of this obligation is such that if the Owner shall accept the bid of the 
Principal, and  

 
 a. the Principal shall execute such contract documents, if any, as may be required by the terms of the bid and 

give such Contractor's Bond or Bonds for the performance of the contract and for the prompt 
payment of labor and material furnished for the project as may be specified in the bid, or 

 
 b. in the event of the failure of the Principal to execute such contract documents, if any, and give such 

Contractor's Bond or Bonds, if the Principal shall pay to the Owner the difference, not to exceed the penal 
sum hereof, between the amount specified in the bid and such larger amount for which the Owner may in 
good faith contract with another party to construct the project, then this obligation shall be void, 
 otherwise to remain in full force and effect. 

 
IN WITNESS WHEREOF, the undersigned have caused this instrument to be executed and their respective 
corporate seals to be affixed and attested by their duly authorized representatives this 
 
____________________________________________ day of ________________________________ , 20______ . 
 

     (Seal) 
 Principle 

ATTEST:  By  
 

    
 Secretary Title 

     (Seal) 
  Surety 

ATTEST:  By  
 

    
 Secretary Title 
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________________________________________________________________
_ 
 
 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY 
AND VOLUNTARY EXCLUSION – LOWER TIER COVERED TRANSACTIONS 

 
    (NOT REQUIRED)     

 
________________________________________________________________
_ 
 
 
This certification is required by the regulations implementing 
Executive Order 12549, Debarment and Suspension, 7 CFR Part 
3017, Section 3017.510, Participants' responsibilities.  The 
regulations were published as Part IV of the January 30, 1989, 
Federal Register (pages 4722-4733).  Copies of the regulations 
may be obtained by contacting the Department of Agriculture 
agency with which this transaction originated. 
 
(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE) 
 
(1)  The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its 
principals is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded 
from participation in this transaction by and Federal 
department or agency. 

 
(2) Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, 
such prospective participant shall attach an explanation to 
this proposal. 

 
 
     NOT REQUIRED      

                          
                    
Organization Name                 PR/Award Number or Project 

Name 
 
 
              
Name and Title of Authorized Representative 
 
 
              
Signature                         Date 
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INSTRUCTIONS FOR CERTIFICATION  (NOT REQUIRED) 
 
1.  By signing and submitting this form, the prospective lower tier 

participant is providing the certification set out on the reverse side in 
accordance with these instructions. 

 
2. The certification in this clause is a material representation of fact upon 

which reliance was placed when this transaction was entered into.  If it 
is later determined that the prospective lower tier participant knowingly 
rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department or agency with which 
this transaction originated may pursue available remedies, including 
suspension and/or debarment. 

 
3. The prospective lower tier participant shall provide immediate written 

notice to the person to which this proposal is submitted if at any time 
the prospective lower tier participant learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
4. The terms "covered transaction," "debarment," "suspended," "ineligible," 

"lower tier covered transaction," "participant," "person," "primary 
covered transaction," "principal," "proposal," and "voluntarily excluded," 
as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of rules implementing Executive Order 12549.  You may 
contact the person to which this proposal is submitted for assistance in 
obtaining a copy of those regulations. 

 
5. The prospective lower tier participant agrees by submitting this form 

that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person 
who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated. 

 
6. The prospective lower tier participant further agrees by submitting this 

form that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion – Lower Tier 
Covered Transactions," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions. 

 
7. A participant in a covered transaction may rely upon a certification of a 

prospective participant in a lower tier covered transaction that it is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant may decide the method and frequency by which it determines the 
eligibility of its principals.  Each participant may, but is not required 
to, check the Nonprocurement List. 

 
8. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 
certification required by this clause.  The knowledge and information of a 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
9. Except for transactions authorized under paragraph 5 of these 

instructions, if a participant in a covered transaction knowingly enters 
into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
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(RETYPE ON ORGANIZATION LETTERHEAD)(NOT REQUIRED) 
 

Certification for Contracts, Grants, Loans, and Cooperative 
Agreements 
 
The undersigned certifies, to the best of his or her knowledge 
and belief, that: 
 
(1)  No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into 
of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 
 
(2)  If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, "Disclosure Form to 
Report Lobbying," in accordance with its instructions. 
 
(3)  The undersigned shall require that the language of this 
certification be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, and 
contracts under grants, loans, and cooperative agreements) and 
that all subrecipients shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction 
imposed by section 1352, title 31, U.S. Code.  Any person who 
fails to file the required certification shall be subject to a 
civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 
 

NOT REQUIRED 
________________________________________________________________
_ 
Organization Name 
________________________________________________________________  
 
Name of Authorized Official   ___________________________                  
 
____________________          
Signature        Date
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INTERIM FINANCING   
                                                     (Not applicable) 
 
If this project is financed in part by the Rural Telephone Bank, an agency of the United 
States of America, the references in the contract documents to "the United States of 
America and the Government" shall mean the "Rural Telephone Bank", as well, and the 
references to the "Administrator" shall mean the "Governor" of the Rural Telephone 
Bank as well.  If the project is financed wholly by the Rural Telephone Bank, the 
reference to "the United States of America" and the "Government" shall mean the Rural 
Telephone Bank and the references to the "Administrator" shall mean the "Governor" of 
the Rural Telephone Bank.  References to RUS loans or loan contracts shall include 
RUS guarantees of loans by others. 
 
The Owner, notwithstanding the references in the contract documents to the RUS or 
Rural Telephone Bank financing of the work herein provided for, plans to use funds 
other than RUS or Rural Telephone Bank loan funds initially and expects to be 
reimbursed subsequently with RUS or Rural Telephone Bank loan funds in whole or in 
part.  It is understood that: 
 

1. An RUS, RTB, and/or FFB loan for this work ____has ____ has not (owner 
to check one) been made and has not been released. 

 
2. Arrangements have been made for other funds so that invoices may be paid 

promptly in accordance with the contract provisions. 
 
3. Approval of the contract by RUS or the Rural Telephone Bank shall not be 

construed as a commitment to make a loan for this purpose. 
 
 
 
 
_______________        __________________________ 

            Date                           Owner 
 

     By __________________________ 
                   President 

 
 
 

_______________              __________________________ 
          Date                         Contractor 
 

By __________________________ 
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SUPPLEMENT A TO CONSTRUCTION CONTRACT 
RUS Form 515 

(Not applicable) 
 
The Bidder agrees that the following provisions shall be a part of the Proposal to which 
this Supplement is attached and shall supersede all provisions of the Proposal which 
are inconsistent herewith: 
 
1.  The following Section 24 shall be added on Page 113: 
 
   24(a) The Bidder understands and agrees that, if this proposal is accepted, the 

Owner shall furnish to the Bidder the materials set forth in the attached "List of 
Owner's Materials on Hand" and the Bidder will give a receipt therefore in 
writing to the Owner.  The Bidder further agrees, at its expense and in on behalf 
of the Owner, to promptly receive, unload, transport and handle all materials 
and equipment on the "List of Materials Ordered by Owner but Not Delivered" 
when delivered and shall be responsible for demurrage, if any, and will 
promptly forward to the Owner the Bidder's receipt in writing for such materials.  
The materials referred to above are on hand at, or will be delivered to the 
locations specified in the attached Lists and the Bidder will use such materials 
in constructing the Project. 

 
      (b) The Contractor's Bond shall be in a penal sum of not less than the contract 

price, which is the sum of all labor and materials including owner-furnished 
materials covered by this Supplement A. 

 
      (c) The references in the Construction Agreement to "materials," except in Article 

IV Section 1(f), Page 124, shall be understood to mean only materials to be 
furnished by the Bidder. 

 
      (d) The value of the completed Assembly Units certified to by the Bidder each 

month pursuant to article III, Section 1(a) Pages 120 and 121, of the 
Construction Agreement shall be reduced by an amount equal to the value of 
the materials installed by the Bidder during the preceding month which have 
been furnished by the Owner or the delivery of which has been accepted by the 
Bidder on behalf of the Owner.  Only 95 percent of the remainder shall be paid 
prior to the completion of the Project.  The value of such materials for the 
purpose of this Supplement shall be computed on the basis of the unit prices 
stated in the attached Lists, and not on the Bidder's material unit bid prices.  
Materials, if any, not required for the Project, which has been accepted by the 
Bidder on behalf of the Owner, shall be returned to the Owner by the Bidder 
upon completion of the construction of the Project.  The value of all materials 
not installed in the Project or returned to the Owner shall be deducted from the 
final payment to the Bidder. 
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      (e) The Owner shall furnish such materials, if any, as may be required for the 
Project in excess of the quantities set forth in the attached Lists.  In such event, 
the value of such excess materials shall be determined on the basis of the unit 
prices stated in the attached Lists and payments to the Bidder on account of 
such excess materials furnished by the Owner shall be reduced in the manner 
provided in paragraph (d) above. 

 
2.  Section 15, Page 110, shall be revised to read as follows: 
 
  15. The unit prices for Assembly Units in this Contractor's Proposal include 

provisions for the payment of all moneys which will be payable by the Bidder or 
the Owner in connection with the construction of the Project on account of 
taxes imposed by any taxing authority upon the sale, purchase, or use of 
materials, supplies and equipment or services or labor of installation thereof, to 
be incorporated in the Project as part of such Assembly Units.  The Bidder 
agrees to pay all such taxes except on Owner Furnished Materials and it is 
understood that, as to Owner Furnished Materials, the values stated in the 
attached "List of Owner's Materials on Hand" and "List of Materials Ordered by 
Owner but Not Delivered" include such taxes, if applicable.  The Bidder will 
furnish to the appropriate taxing authorities all required information and reports 
pertaining to materials used in construction of the project except as to Owner 
Furnished Materials. 

 
NOT APPLICABLE 

                  
                 Bidder 
 
______________________                               By  _____________________________ 

                 Date                
 

_____________________________ 
                   Title 
 
 
 
                 
                 Owner 
 
______________________                               By  _____________________________ 

                 Date                
 

_____________________________ 
                   Title 
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CONTRACTOR'S PROPOSAL 
(Proposal Shall be Submitted in Ink or Typewritten) 

 

To:      City of Sylvester        

_________________________________________________________________ 

(hereinafter called the "Owner"). 

 

1(a)  The undersigned (hereinafter called the "Bidder") hereby proposes to construct 

the rural telecommunications project 

 

     City of Sylvester FTTH Project       in strict accordance with the Plans, 

Specifications, and Construction Sheets and Special Drawings therefore, indicated below, 

and by this reference made a part hereof, and to furnish all materials, machinery, tools, 

equipment, labor, transportation and other means necessary therefore, for the prices 

hereinafter stated. 

 

* The Engineer will check the applicable Specification Packet(s) which become(s) a 

part of the Contract by this reference: 

 

 X  RUS Form 515a - Specifications and Drawings for Construction of Direct Buried Plant 

(RUS Bulletin 1753F-150). 

 

Dated:    September 29, 2010      

 

 X  RUS Form 515b - Specifications and Drawings for Construction of Underground Plant 

(RUS Bulletin 1753F-151). 

  

Dated:    September 2001      

 

 X  RUS Form 515c - Specifications and Drawings for Construction of Aerial Plant (RUS 

Bulletin 1753F-152). 

 

Dated:    September 2001      

 

   RUS Form 515d - Specifications and Drawings for Service  Installations at 

Customer Access Locations  

(RUS Bulletin 1753F-153) 

 

Dated:    September 2001      

 

The following Standards are applicable:  (Engineer to insert date) 

 RUS Bulletin 1753F-401 (PC-2)  Dated:    02/27/95   

 RUS Bulletin 1753F-201 (PC-4)  Dated:    06/02/97   

 RUS Bulletin 1753F-801 (PC-5A) Dated:    09/17/01   
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                     This page intentionally left blank. 
    
 
Sheets 25 – 91 are deleted and replaced with:   
 

Sheet 25A:  Unit Tabulation Page 
 

Sheet 25B:  Unit Definitions
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City of Sylvester FTTH Project

Sylvester NW-1 NW-2 NW-3 NW-4 NW-5 SW-1 SW-2 SW-3 NE-1 NE-2 SE-1 SE-2 Total Labor Material Total L&M Extended

Price Price Total

CO24(6.6M) 7,892' 0' 3,733' 8,001' 3,348' 13,914' 11,044' 8,111' 3,572' 13,198' 2,784' 3,893' 79,490' $0.00 $0.00 $0.00 $0.00

CO48(6.6M) 777' 1,314' 3,066' 1,712' 924' 8,986' 8,767' 1,209' 3,448' 9,837' 3,432' 0' 43,472' $0.00 $0.00 $0.00 $0.00

CO72(6.6M) 2,698' 2,475' 0' 2,108' 0' 0' 1,016' 400' 0' 0' 6,775' 5,652' 21,124' $0.00 $0.00 $0.00 $0.00

CO96(6.6M) 543' 4,090' 0' 0' 0' 4,633' $0.00 $0.00 $0.00 $0.00

CO144(6.6M) 1,475' 0' 0' 0' 0' 3,738' 3,293' 0' 0' 0' 0' 8,506' $0.00 $0.00 $0.00 $0.00

CO288(6.6M) 2,957' 0' 0' 4,983' 0' 0' 3,833' 2,264' 2,554' 3,423' 3,147' 332' 23,493' $0.00 $0.00 $0.00 $0.00

CO432(6.6M) 1,380' 0' 0' 0' 0' 1,040' 2,073' 0' 0' 0' 2,593' 7,086' $0.00 $0.00 $0.00 $0.00

CO24(E) 0' 1,960' 393' 1,808' 1,400' 2,914' 1,603' 0' 1,437' 538' 718' 12,771' $0.00 $0.00 $0.00 $0.00

CO48(E) 0' 3,252' 0' 642' 0' 0' 321' 845' 1,256' 2,605' 0' 0' 8,921' $0.00 $0.00 $0.00 $0.00

CO72(E) 0' 0' 0' 335' 631' 0' 2,562' 0' 1,002' 1,367' 0' 5,897' $0.00 $0.00 $0.00 $0.00

CO96(E) 1,452' 0' 3,355' 0' 0' 4,807' $0.00 $0.00 $0.00 $0.00

CO144(E) 2,118' 2,446' 967' 393' 3,419' 2,406' 2,412' 4,257' 0' 3,462' 0' 0' 21,880' $0.00 $0.00 $0.00 $0.00

CO288(E) 652' 0' 894' 0' 1,832' 2,157' 453' 0' 1,654' 1,610' 2,798' 12,050' $0.00 $0.00 $0.00 $0.00

CO432(E) 1,363' 0' 0' 0' 0' 1,151' 1,887' 0' 3,185' 4,429' 980' 12,995' $0.00 $0.00 $0.00 $0.00

UO24 629' 1,694' 3,386' 488' 841' 4,825' 2,828' 14,691' $0.00 $0.00 $0.00 $0.00

UO48 3,049' 1,959' 3,021' 1,740' 9,769' $0.00 $0.00 $0.00 $0.00

UO72 1,336' 300' 1,636' $0.00 $0.00 $0.00 $0.00

UO96 2,016' 0' 2,016' $0.00 $0.00 $0.00 $0.00

UO144 436' 639' 1,081' 1,200' 100' 3,456' $0.00 $0.00 $0.00 $0.00

UO288 872' 120' 889' 4,028' 100' 6,009' $0.00 $0.00 $0.00 $0.00

UO432 436' 750' 100' 1,286' $0.00 $0.00 $0.00 $0.00

BM2(5/8")(8') 3 2 5 1 14 1 1 27 $0.00 $0.00 $0.00 $0.00

BM21 1 1 $0.00 $0.00 $0.00 $0.00

FDH432 1 1 1 1 1 5 $0.00 $0.00 $0.00 $0.00

FDH288 1 1 $0.00 $0.00 $0.00 $0.00

FDH864 1 1 1 1 4 $0.00 $0.00 $0.00 $0.00

HACO24 16 11 16 8 21 25 32 10 25 7 11 182 $0.00 $0.00 $0.00 $0.00

HACO48 3 7 5 5 3 16 15 5 8 21 9 97 $0.00 $0.00 $0.00 $0.00

HACO72 7 3 7 7 1 3 13 15 56 $0.00 $0.00 $0.00 $0.00

HACO96 4 13 5 0 22' $0.00 $0.00 $0.00 $0.00

HACO144 3 1 3 9 9 11 16 1 0 53 $0.00 $0.00 $0.00 $0.00

HACO288 8 1 1 7 4 4 9 5 5 7 13 7 71 $0.00 $0.00 $0.00 $0.00

HACO432 4 4 10 7 6 31 $0.00 $0.00 $0.00 $0.00

HUO24 2 2 9 1 4 12 6 36 $0.00 $0.00 $0.00 $0.00

HUO48 6 6 10 5 27 $0.00 $0.00 $0.00 $0.00

HUO72 3 1 4 $0.00 $0.00 $0.00 $0.00

HUO96 1 6 7' $0.00 $0.00 $0.00 $0.00

HUO144 2 3 5' $0.00 $0.00 $0.00 $0.00

HUO288 1 8 9' $0.00 $0.00 $0.00 $0.00

HUO432 1 4 7 1 1 1 15 $0.00 $0.00 $0.00 $0.00

HO1 1,656 268 228 204 572 1,608 1,584 1,212 1,260 1,490 928 792 11,802 $0.00 $0.00 $0.00 $0.00

2.5'x5'x2.5' HH 3 1 1 1 1 1 1 2 1 12 $0.00 $0.00 $0.00 $0.00

24"x36"x24" HH 8 2 23 6 8 12 59 $0.00 $0.00 $0.00 $0.00

2" HDPE 2,977' 1,594' 6,210' 1,139' 1,572' 13,055' 4,018' 20' 20' 30,605' $0.00 $0.00 $0.00 $0.00

4" HDPE 372' 372' $0.00 $0.00 $0.00 $0.00

1.25" FlexPipe 1,116' 1,116' $0.00 $0.00 $0.00 $0.00

10M OHG 4 1 6 11 $0.00 $0.00 $0.00 $0.00

U Guard 1 3 2 2 2 8 6 8 3 2 2 39 $0.00 $0.00 $0.00 $0.00

10M Guy 42 8 12 32 17 53 66 39 22 57 30 24 402 $0.00 $0.00 $0.00 $0.00

12M Anchor 42 8 12 32 17 53 66 39 21 46 26 23 385 $0.00 $0.00 $0.00 $0.00

PM92 16 9 6 11 9 65 79 58 19 50 25 347 $0.00 $0.00 $0.00 $0.00

MST 4 PORT 20 11 13 14 6 42 28 42 46 43 18 12 295 $0.00 $0.00 $0.00 $0.00

MST 8 PORT 14 4 7 16 8 18 28 6 22 26 15 14 178 $0.00 $0.00 $0.00 $0.00

MST 12 PORT 6 5 1 8 10 9 10 9 4 10 12 10 94 $0.00 $0.00 $0.00 $0.00

$0.00
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Sylvester FTTH Project     Unit Definitions

CO24(6.6M) 24 Fiber Aerial Cable lashed to 6.6M Strand

CO48(6.6M) 48 Fiber Aerial Cable lashed to 6.6M Strand

CO72(6.6M) 72 Fiber Aerial Cable lashed to 6.6M Strand

CO96(6.6M) 96 Fiber Aerial Cable lashed to 6.6M Strand

CO144(6.6M) 144 Fiber Aerial Cable lashed to 6.6M Strand

CO288(6.6M) 288 Fiber Aerial Cable lashed to 6.6M Strand

CO432(6.6M) 432 Fiber Aerial Cable lashed to 6.6M Strand

CO24(E) 24 Fiber Aerial Cable lashed to Existing Strand

CO48(E) 48 Fiber Aerial Cable lashed to Existing Strand

CO72(E) 72 Fiber Aerial Cable lashed to Existing Strand

CO96(E) 96 Fiber Aerial Cable lashed to Existing Strand

CO144(E) 144 Fiber Aerial Cable lashed to Existing Strand

CO288(E) 288 Fiber Aerial Cable lashed to Existing Strand

CO432(E) 432 Fiber Aerial Cable lashed to Existing Strand

UO24 24 Fiber Underground Cable placed in duct or innerduct

UO48 48 Fiber Underground Cable placed in duct or innerduct

UO72 72 Fiber Underground Cable placed in duct or innerduct

UO96 96 Fiber Underground Cable placed in duct or innerduct

UO144 144 Fiber Underground Cable placed in duct or innerduct

UO288 288 Fiber Underground Cable placed in duct or innerduct

UO432 432 Fiber Underground Cable placed in duct or innerduct

BM2(5/8")(8') 5/8" x 8' Ground Rod

BM21 Unit for items placed in Hut

FDH432 Fiber Distribution Hub 

FDH288 Fiber Distribution Hub 

FDH864 Fiber Distribution Hub 

HACO24 24 Fiber Aerial Closure

HACO48 48 Fiber Aerial Closure

HACO72 72 Fiber Aerial Closure

HACO96 96 Fiber Aerial Closure

HACO144 144 Fiber Aerial Closure

HACO288 288 Fiber Aerial Closure

HACO432 432 Fiber Aerial Closure

HUO24 24 Fiber Closure placed in HH

HUO48 48 Fiber Closure placed in HH

HUO72 72 Fiber Closure placed in HH

HUO96 96 Fiber Closure placed in HH

HUO144 144 Fiber Closure placed in HH

HUO288 288 Fiber Closure placed in HH

HUO432 432 Fiber Closure placed in HH

HO1 Fiber Optic Cable Fusion Splice

2.5'x5'x2.5' HH Handhole 2.5'x5'x2.5'

24"x36"x24" HH Handhole 24"x36"x24"

2" HDPE 2' Conduit

4" HDPE 4" Conduit

1.25" FlexPipe 1.25" Flexible Duct

10M OHG 10M Strand Overhead Guy

U Guard Plastic guard on side of pole

10M Guy 10M Downguy

12M Anchor 12M Anchor

PM92 Aerial Cable Storage Unit

MST 4 PORT 4 Port Multiport Service Terminal

MST 8 PORT 8 Port Multiport Service Terminal

MST 12 PORT 12 Port Multiport Service Terminal  
 

See also Sheets 93, 93A, 93B & 93C
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List of Special Assembly Unit Drawings and Special Guide Drawings 
 
 
(Note: Engineer will indicate by listing below the special assembly unit drawings and special 

guide drawings, which have been prepared.  These drawings are considered to be a 
part of this Contract.) 

 
 
List of Changes, Additions and Deletions 
 
The Bidder understands that the following changes, additions or deletions have been made in the 
Contractor's Proposal, Description of Assembly Units, Engineering Details, Material and 
Installation Specifications, List of Construction Sheets, Assembly Unit Drawings and Guide 
Drawings, of the standard RUS Form 515 and the applicable Specification Packet(s) are 
considered to be part of this contract referred to hereof: 
 
 
Note: The following changes apply when the specific units are specified in the appropriate 

section of this contract. 
 
 
1. Conduit HDPE and UO Cable 
 

A. Minimum depth shall be 36”. 

B. Cable shall be single mode fiber, loose tube design, 2.5mm buffer, gel free, dielectric 
strength member, single PE jacket, suitable for aerial construction and/or placement in 
underground conduit.   

C. Minimum depth at all ditch crossings shall be 48”.    
 
 D.  No buried splices will be allowed. 
 
 
 
 
 
2. A. All HH (BHF) units shall have a 6” washed gravel base. 

 
B. HH (24”x 36”x 24”) units shall be equipped with high density polyethylene, T type 

lids and are to be set with lid at ground level. 
 

C. HH (2.5’x 5’x 2.5’) units shall be equipped with Heavy Duty, two piece overlapping 
lids with stainless steel bolts.  This unit is to be set level to allow placement of a 
cabinet on one half of the lid.  Body of handhole must be covered by soil regardless 
of existing slope. 

 
 
 

See also Pages 93Athru 93D
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List of Changes, Additions and Deletions (continued) 

 
3. BM 

A. All BM2(5/8”) (5’) unit ground rods shall be copper clad. 

B.  The BM21 unit contains all labor and materials to terminate all incoming outside 
plant fiber cables in the Hut (provided by others).  The BM21 / Hut is located in the NW1 
area.  It consists of the following: 

Labor and material to place cables through the entrance conduits and route them 
into the cable racks as necessary.  Secure to ladder racks.  Provide and install fiber 
management systems in the equipment racks.  Proposed fiber management system  
product sheets will be submitted to the Owner for approval prior to ordering.   

Labor and Materials to provide and install (6) 19” x 7’ equipment racks attached 
to the floor of the hut.  Specific Rack locations will be provided on a hut floorplan 
prior to installation.  Proposed rack vendor and material product sheets will be 
submitted to the Owner for approval prior to ordering. 

Labor and materials to provide and install fiber patch panels in the racks.  The 
panels will be both a splice point as well as a termination point for all incoming 
fibers.  Incoming fiber sizes are shown in the Design Drawings.  Total fiber 
terminations:  1152 fibers.  A total of 780 HO1 fiber splices will be done in the 
hut but these are inventoried as separate units.  Fibers will be terminated in groups 
of 12 connectors.  Proposed panel vendor and material product sheets will be 
submitted to the Owner for approval prior to ordering.   

Labor and materials to provide and install (6) 1x32 passive fiber splitters to 
terminate NW1 area subscribers that are fed directly from the hut.  The splitters 
will be the same product line as the splitters which are provided in the FDH 
cabinets.  Proposed panel vendor and material product sheets will be submitted to 
the Owner for approval prior to ordering.   

 
 
4. CO  
 

A.  Cable shall be single mode fiber, loose tube design, 2.5mm buffer, gel free, dielectric 
strength member, single PE jacket, suitable for aerial construction and/or placement in 
underground conduit.   

 
5. HA 
 

A. All HACO closures include the labor and material for bonding and grounding cables 
and/or drops per manufacturer’s recommendations. 

 
B. All HACO closures to be 3M splice closures 2178 series or equivalent. 
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6. HO 
 

A.  HO1 units shall also include splicing of new fiber optic cable or fiber optic terminal 
tails to existing non-working fiber and all labor necessary for re-entering an existing 
splice closure.  
 
 

7. PM 
 

A.  PM92 – This unit consists of all labor and material necessary to place Cable Storage 
Systems (Snowshoes) at specified locations and includes placing slack cables into the 
storage apparatus and securing slack cable between the snowshoes properly to the 
strand and cable.  The slack cable will be paid under the appropriate cable unit.  Part 
Number FOS-3-TMK or equivalent.   

 
8.  FDH 
 
       FDH288- units shall consist of all labor and materials required to place a Fiber Distribution 

Hub capable of terminating 288 distribution fibers and housing nine 1X32 splitter modules.  
FDH288 cabinets shall also include the following items: 

 
 Cabinet shall be almond in color 

          One (1) 288 fiber, dielectric, pre-terminated loose tube distribution stub, 100 feet  
 in length. 

 One (1) 24 Fiber, dielectric, pre-terminated loose tube feeder stub, 100 feet in 
   Length. 
 All labor and material required for mounting of cabinet to a handhole or concrete 
   Pad. 

 Three (3) 1X32 standard grade, splitter modules equipped with 3 meter outputs and a 
maximum insertion loss of 17.50 dB 

 All connectors shall be SC/APC with a minimum back reflectance of 55 dB. 
 
 
       FDH432- units shall consist of all labor and materials required to place a Fiber Distribution 

Hub capable of terminating 432 distribution fibers and housing fourteen 1X32 splitter 
modules.  FDH432 cabinets shall also include the following items: 

 
 Cabinet shall be almond in color 

          One (1) 432 fiber, dielectric, pre-terminated loose tube distribution stub, 100 feet  
 in length. 

 One (1) 24 Fiber, dielectric, pre-terminated loose tube feeder stub, 100 feet in 
   Length. 
 All labor and material required for mounting of cabinet to a handhole or concrete 
   Pad. 

 Four (4) 1X32 standard grade, splitter module equipped with 3 meter outputs and a 
maximum insertion loss of 17.50 dB 

 All connectors shall be SC/APC with a minimum back reflectance of 55 dB. 
 

 
  FDH864- units shall consist of all labor and materials required to place a Fiber Distribution 

Hub capable of terminating 864 distribution fibers and housing twenty-seven 1X32 splitter 
modules.  FDH864 cabinets shall also include the following items: 
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 Cabinet shall be almond in color 
          One (1) 864 fiber, dielectric, pre-terminated loose tube distribution stub, 100 feet  

 in length 
 One (1) 48 Fiber, dielectric, pre-terminated loose tube feeder stub, 100 feet in 
   length 
 All labor and material required for mounting of cabinet to a handhole or concrete 
   pad 

 Five (5) 1X32 standard grade, splitter module equipped with 3 meter outputs and a 
maximum insertion loss of 17.50 dB 

 All connectors shall be SC/APC with a minimum back reflectance of 55 dB. 
 
 
9. MST 

 
 
MST – Multiport Service Terminal.  The MST is spliced to multiple outside plant 
distribution fibers and contains connector ports for 4, 6, 8, or 12 subscribers in an 
environmentally sealed closure.  The MST units include labor and material to install 
the MST.  In addition, the MST units as defined in this contract also include all 
splices required to splice all MST fibers in the built-in tail to the distribution fiber 
cables.   
 
 

10. Guys (PE)  Guys will be bonded to the strand and MNV when placed. 
 
 

11.       All  2” and 4” HDPE to be equipped with a Tracer Wire.
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LIST OF KEY AND DETAIL MAPS 
 
 

Map Number Description 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
N/A 
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LIST OF CABLE PLANT LAYOUT MAPS 
 

Map Number Description 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
Not Applicable 
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LIST OF CONSTRUCTION SHEETS 
 
 

Map Number Description 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
City of Sylvester 
 
NW-1 (single PDF containing multiple pages) 
NW-2 (single PDF containing multiple pages) 
NW-3 (single PDF containing multiple pages) 
NW-4 (single PDF containing multiple pages) 
NW-5 (single PDF containing multiple pages) 
SW-1 (single PDF containing multiple pages) 
SW-2 (single PDF containing multiple pages) 
SW-3 (single PDF containing multiple pages) 
NE-1 (single PDF containing multiple pages) 
NE-2 (single PDF containing multiple pages) 
SE-1 (single PDF containing multiple pages) 
SE-2 (single PDF containing multiple pages) 
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LIST OF SPECIAL ARRANGEMENT UNITS 
 

Map Number Description 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
N/A 
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PROPOSAL SUMMARY 
 

NOT APPLICABLE (see Sheets 25A and 25B) 
 

____________________________________________________________ 
 
Section A  . . . . . . . . . . . . . . . . . . .  __________ 
 
Section BA . . . . . . . . . . . . . . . . . . .  __________ 
 
Section BD . . . . . . . . . . . . . . . . . . .  __________ 
 
Section BDO  . . . . . . . . . . . . . . . . . .  __________ 
 
Section BDS  . . . . . . . . . . . . . . . . . .  __________ 
 
Section BFC  . . . . . . . . . . . . . . . . . .  __________ 
 
Section BFO  . . . . . . . . . . . . . . . . . .  __________ 
 
Section BH . . . . . . . . . . . . . . . . . . .  __________ 
 
Section BM . . . . . . . . . . . . . . . . . . .  __________ 
 
Section CFO  . . . . . . . . . . . . . . . . . .  __________ 
 
Section CO . . . . . . . . . . . . . . . . . . .  __________ 
 
Section CW . . . . . . . . . . . . . . . . . . .  __________ 
 
Section HA . . . . . . . . . . . . . . . . . . .  __________ 
 
Section HBF  . . . . . . . . . . . . . . . . . .  __________ 
 
Section HC . . . . . . . . . . . . . . . . . . .  __________ 
 
Section HO . . . . . . . . . . . . . . . . . . .  __________ 
 
Section HR . . . . . . . . . . . . . . . . . . .  __________ 
 
Section HU . . . . . . . . . . . . . . . . . . .  __________ 
 
Section NID  . . . . . . . . . . . . . . . . . .  __________ 
 
Section PE . . . . . . . . . . . . . . . . . . .  __________ 
 
Section PF . . . . . . . . . . . . . . . . . . .  __________ 
 
Section PM . . . . . . . . . . . . . . . . . . .  __________ 
 
Section R  . . . . . . . . . . . . . . . . . . .  __________ 
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PROPOSAL SUMMARY 
(continued) 

NOT APPLICABLE (see Sheets 25A and 25B) 
 
Section SE . . . . . . . . . . . . . . . . . . .  __________ 
 
Section UD . . . . . . . . . . . . . . . . . . .  __________ 
 
Section UF . . . . . . . . . . . . . . . . . . .  __________ 
 
Section UH . . . . . . . . . . . . . . . . . . .  __________ 
 
Section UM . . . . . . . . . . . . . . . . . . .  __________ 
 
Section UO . . . . . . . . . . . . . . . . . . .  __________ 
 
Section W  . . . . . . . . . . . . . . . . . . .  __________ 
 
Section XX . . . . . . . . . . . . . . . . . . .  __________ 
 
Section XZ . . . . . . . . . . . . . . . . . . .  __________ 
 
 

Total  $ ______________ 
 
 
 
 
 
 



 

 106

This page intentionally left blank. 



 

 107

2. The Bidder agrees to furnish and use in the 
construction of the Project under this Proposal, in the event 
the Contract is awarded to the Bidder, only such materials and 
equipment as are included in RUS Informational Publication 
(IP) 344-2, "List of Materials Acceptable for Use on 
Telecommunications Systems of RUS Borrowers," including  
revisions adopted prior to the Bid Opening, unless specific 
written approval has been granted by the Administrator of the 
Rural Utilities Service (hereinafter called the 
"Administrator"). 
 

3. The Bidder understands and agrees that the various 
Assembly Units on which bids are made in this Proposal are as 
set out in the "Description of Assembly Units" of the 
Specifications, that all said bids are on a unit basis, and 
that the Owner may specify any number or combination of 
Assembly Units that the Owner, with the approval of the 
Administrator, may deem necessary for the construction of the 
Project. 

 

4. The Bidder has made a careful examination of the 
site of the Project to be constructed and of the Plans, 
Specifications, Descriptions of Assembly Units, Construction 
Sheets, and forms of Construction Agreement and Contractor's 
Bond attached hereto, and has become informed as to the 
location and nature of the proposed construction, the 
transportation facilities, the kind and character of soil and 
terrain to be encountered, and the kind of facilities required 
before and during the construction of the Project, and has 
become acquainted with the labor conditions which would affect 
work on the proposed construction. 
 

5. The Bidder understands that the location shown on 
Construction Sheets for existing telecommunications plant and 
other utilities is approximate, and that the restrictions on 
cable placement shown on the Construction Sheets may be 
altered in accordance with Article V, Section A.1.3, as 
existing underground facilities are located by the Bidder 
during construction. 
 

6. The Bidder agrees, in connection with pole and stub 
pole units, as follows: 
 

  (a) To furnish poles and stub pole units, in accordance 
with specifications, standards and requirements of 
the Administrator. 

 

  (b) That the prices for poles set forth herein include 
the cost of preservative treatment and inspection or 
insured warranty. 
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  (c) To obtain from the Supplier copies of the inspection 
and treatment reports or insured warranties and to 
submit such reports or warranties to the Owner as one 
of the prerequisites to monthly and/or final 
payments. 

 

7. The Bidder agrees to make such changes in construction 
previously installed in the Project by the Bidder as required 
by the Owner for prices arrived at as follows: 
 

  (a) For manhole units, or underground conduit units, the 
compensation for such change shall be as agreed 
upon, in writing, by the Bidder and the Owner and 
approved by the Administrator prior to the 
commencement of work in connection with such change. 

 

  (b) For all other units, the compensation for such 
change shall be the reasonable cost thereof, but in 
no event shall it exceed two (2) times the labor 
price quoted in the Proposal for the installation of 
the unit to be changed.  Such compensation shall be 
in lieu of any other payment for the installation 
and removal of the original unit.  (If a new or 
replacing unit is installed, payment for such new or 
replacing unit shall be made as shown in the final 
inventory.) 

 

Where changes involve plant that is abandoned in place and is 
not inventoried, or where additional compensation is due as 
per the above, a Construction Change Order (RUS Form 216) 
shall be prepared and included with the Closeout Documents. 
 

No payment shall be made to the Bidder for materials or labor 
involved in correcting errors or omissions on the part of the 
Bidder which result in construction not in accordance with the 
Plans and Specifications. 

 

8.  The Bidder also agrees that when it is necessary to 
construct units not shown in the Proposal it will construct 
such units for a price arrived at as follows: 
 

The cost of materials shall be determined by the invoices. 
 

The cost of labor shall be the reasonable cost thereof but 
in no event shall it exceed an amount determined by 
calculating the ratio of the total labor costs to the 
total material costs in the section of the Proposal 
involved, and multiplying the cost of materials for the 
unit in question by this ratio:  Provided, however, that 
in respect of section BM, the ratio shall be calculated 
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for only those units of the section which are similar to 
the new unit for which a price is to be determined. 
 
9.  This Proposal is made pursuant to the provisions of 

the Instructions to Bidders attached hereto and the Bidder 
agrees to the terms and conditions thereof. 

 
10.  The Bidder shall comply with all applicable 

construction codes. 
 

(a) The Bidder warrants that it possesses  
 
    Contractor's License No.              issued to it by 
 
    the State of        Georgia       in which the 
    Project(s) is located and said license expires on 
 
    ___________, 20___. 

 
(b) The Bidder warrants that no license is required 

in the state in which the Project(s) is located. 
 

(Bidder shall cross out that subsection that does not 
apply) 

 
11.  The Bidder warrants that this Proposal is made in 

good faith and without collusion or connection with any person 
or persons bidding for the same work. 
 

12.  The Bidder agrees that in the event this Proposal is 
accepted it will execute a Contract in the form on file with 
the Owner and that if awarded the Contract, it will make 
available for use in connection with the proposed construction: 

 
  a.  All necessary tools and equipment. 

 
  b.  Qualified superintendent and foreman.  

 
13.  The Bidder warrants that it possesses adequate 

financial resources and agrees that in the event this proposal 
is accepted it will furnish a Contractor's Bond in one of the 
forms (RUS Form 168b or 168c) attached hereto and in a penal 
sum not less than the Contract price, which is the sum of all 
labor and materials including owner-furnished materials 
installed in the Project, with a surety or sureties listed by 
the United States Treasury Department as Acceptable Sureties. 

 
In the event that the surety or sureties on the 

Contractor's Bond delivered to the Owner contemporaneously 
with the execution of the Contract or any bond or bonds 
delivered in substitution therefore, or in addition thereto, 
shall, at any time, become unsatisfactory to the Owner or the 
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Administrator, the Bidder agrees to deliver to the Owner 
another or an additional bond. 

 

14.  The Bidder agrees to commence the construction of the 
Project, on a date (hereinafter called the "Commencement 
Date") which shall be determined by the Engineer after notice, 
in writing, of approval of the Construction Contract by the 
Administrator and notice in writing from the Bidder that the 
Bidder has available sufficient materials to warrant 
commencement and continuation of construction, but in no event 
 

will the Commencement Date be later than   30    calendar days 
after the date of approval of the Construction Contract by the 
Administrator. 

 

The Bidder agrees to strive diligently to obtain materials 
to commence and maintain construction of the Project and agrees 
to prosecute diligently and to complete construction of  
the Project in strict accordance with the Plans, 
Specifications, Construction  Sheets and Special Drawings  
 

within  160   working days after the contract commencement 
date.  (Working Days do not include Saturdays, Sundays, and 
legal holidays).  Provided, however, that the Bidder will not 
be required to dig holes, set poles, install anchors or install 
underground conduit if there are more than 6 in. (15.2 cm) of 
frost in the ground nor to perform any construction on such 
days when in the judgment of the Engineer, snow, rain, or wind 
or the results of snow, rain, or frost make it impracticable 
to perform any operation of construction; provided further 
that the Bidder will not perform any plowing for the 
installation of buried cable on public roads or highways if 
there are more than 2 in. (5.08 cm) of frost in the ground. 

 

To the extent of any time lost due to the conditions 
described herein and approved in writing by the Engineer, the 
time of completion set out above will be extended if the 
Bidder makes a written request therefore to the Owner as 
provided in Article II, Section 1(a) of the Construction 
Agreement. 

 
15.  The unit prices for Assembly Units in this 

Contractor's Proposal include provisions for the payment of all 
moneys which will be payable by the Bidder or the Owner in 
connection with the construction of the Project on account of 
taxes imposed by a taxing authority upon the sale, purchase or 
use of materials, supplies and equipment, or services or labor 
of installation thereof, to be incorporated in the Project as 
part of such Assembly Units.  The Bidder agrees to pay all 
such taxes and to furnish to the appropriate taxing  
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authorities all required information and reports pertaining 
thereto. 
 

16.  The Bidder understands and agrees that the quantities 
called for in this proposal are approximate, and that the total 
number of units upon which payment shall be made shall 
be as set forth in the inventory based on the Construction 
Sheets, both of which shall be subject to approval by the 
Administrator. 
 

If the Owner changes the quantity of any Assembly Unit or 
Assembly Units specified in this Proposal by more than five 
(5) percent, and the materials cost to the Bidder is increased 
thereby to an extent which would not be adequately compensated 
by application of the unit prices in this Proposal to the 
revised quantity of such unit or units, such change, to the 
extent of the quantities of such units in excess of such five 
(5) percent, shall be regarded as a change in the construction 
within the meaning of Article II, Section 1(d) of the 
Construction Contract.  

 
17. The Bidder understands and agrees that approximately  

 15.14  miles( 24.36  km) of proposed pole lines in the 
Project will be constructed along the same right-of-way as 
that occupied by existing telecommunications lines of the 
Owner.  The Bidder will perform the work in such manner as not 
to cause interruption of service on such existing lines during 
the construction of the proposed lines of the Project 
occupying the same right-of-way.  To accomplish this, the 
Bidder may "lean" or alter the position of the existing poles 
and make other temporary adjustment to line or service wires 
required so as to permit construction of the Project to 
proceed without interrupting service on the existing lines. 
The Bidder understands and agrees that the compensation for 
such temporary work is included in the unit price for Assembly 
Units in this Contractor’s Proposal required for the 
construction of Project lines occupying the same right-of-way 
as existing telecommunications lines of the Owner and that 
Rearrangement (W) Units will not be applicable to such temporary 
work. 

 
18. The Bidder understands and agrees that approximately 

_   0.00    miles (  0.00  km) of proposed buried cable will be 
constructed along the same right-of-way and adjacent to 
existing buried telecommunications facilities of the Owner.  
The sizes and general locations of existing buried 
telecommunications facilities are shown on the Construction 
Sheets.  It will be the Bidder's responsibility to perform the 
work in such a manner as not to cause interruption of service 
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on existing buried facilities during the construction of the 
proposed buried cable.  To accomplish this, the Bidder will 
furnish and operate any cable locating equipment necessary to 
establish the actual location of existing buried facilities.  
The bidder will be responsible for maintaining shield 
continuity and proper grounding of existing cables in the time 
frame between housing installation and splicing operations. 

 
19.  The Bidder will furnish, prior to the commencement of 

buried plant construction, proof, satisfactory to the Owner, 
of compliance with requirements of highway and road 
authorities having jurisdiction, including without limitation, 
the furnishing of a bond or other guaranty, and approval by 
such authorities of the equipment and methods of construction 
and repair to be used by the Bidder. 

 
20.  The Bidder will not perform any work hereunder on 

Saturdays, Sundays, and legal holidays unless there is urgent 
need for such work and the Owner consents thereto in writing.  
The time for completion specified in Paragraph 14 hereof shall 
not be affected in any way by inclusion of consent to work on 
the days specified above. 

 
21.  The Bidder represents that: 

 
It has , does not have , 100 or more employees, and if 

it has, that 
 

It has , has not , furnished the Equal Employment 
Opportunity-Employers Information Report EEO-1, Standard Form 
100, required of employers with 100 or more employees pursuant 
to Executive Order 11246 and Title VII of the Civil Rights Act 
of 1964. 

 
The Bidder agrees that if it has 100 or more employees and 

has not submitted a report on Standard Form 100 for the 
current reporting year and that if this contract will amount 
to more than $10,000, the Bidder will file such report, as 
required by law, and notify the Owner in writing of such 
filing prior to the Owner's acceptance of this Proposal. 
 

The Bidder agrees that it will obtain, prior to the award 
of any subcontract for more than $10,000 hereunder to a 
subcontractor with 100 or more employees, a statement, signed 
by the proposed subcontractor, that the proposed subcontractor 
has filed a current report on Standard Form 100. 

 
22.  The Bidder certifies that it does not maintain or 

provide for its employees any segregated facilities at any of 
its establishments, and that it does not permit its employees 
to perform their services at any location, under its control, 
where segregated facilities are maintained.  The Bidder  
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certifies further that it will not maintain or provide for its 
employees any segregated facilities at any of its 
establishments, and that it will not permit its employees to 
perform their services at any location, under its control, 
where segregated facilities are maintained.  The Bidder agrees 
that a breach of this certification is a violation of the 
Equal Opportunity Clause in this contract.  As used in this 
certification, the term "segregated facilities" means any 
waiting rooms, work areas, rest rooms and washrooms, 
restaurants and other eating areas, timeclocks, locker rooms 
and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, 
and housing facilities provided for employees which are 
segregated by explicit directive or are in fact segregated on 
the basis of race, color, religion, or national origin, 
because of habit, local custom, or otherwise.  The Bidder 
agrees that (except where it has obtained identical 
certifications from  proposed  subcontractors for specific 
time periods) it will obtain identical certifications from 
proposed subcontractors prior to the award of subcontracts 
exceeding $10,000 which are not exempt from the provisions of 
the Equal Opportunity Clause, and that it will retain such 
certifications in its files. 

 
23. The Bidder represents that to the extent required by 

Executive Order 12549, Debarment and Suspension, and 7 CFR 
Part 3017, it has submitted to the Owner a duly executed 
Certification in the form prescribed in 7 CFR Part 3017.  The 
Bidder shall not enter into any subcontract with any person or 
firm debarred from Government Contracts pursuant to Executive 
Order 11246. 
 
Note:  The penalty for making false statements in offers is 
       prescribed in 18 U.S.C. 1001.        
 
          By       
Attest:                                      (Signature) 
 
____________________                       
 (Secretary)            (Name - Type or Print) 

 
____________________               
    (Date)             (Title) 

                                                       
                
             (Name and Address of Bidder) 

 
(The Proposal must be signed with the full name of the Bidder.  
In the case of a partnership, the Proposal must be signed in 
the firm name by each partner.  In the case of a corporation 
the Proposal must be signed in the corporate name by a duly 
authorized officer and the Corporate seal affixed and attested 
by the Secretary of the Corporation.) 
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CONSTRUCTION AGREEMENT 
 

 
Agreement made      , 20 21 , by and between 

 

       City of Sylvester         (hereinafter called the  
 

"Owner"), a corporation organized and existing under the  
 

laws of the State of        Georgia       
 

and                   
 *Individual  *Corporation  *Partnership 
*Identify applicable organization type.  
(hereinafter called the "Contractor"), organized and existing 
under the laws of the State of          . 
 

WHEREAS, the United States of America (hereinafter called 
the "Government") by the Administrator of the Rural Utilities 
Service has entered into a loan contract (hereinafter called 
the "Loan Contract") with the Owner providing for a loan to 
the Owner for the construction of a rural telecommunications 
project designated by the Rural Utilities Service as  

 

   City of Sylvester FTTH Project      .                     
 

NOW, THEREFORE, in consideration of the mutual 
undertakings herein contained, the parties hereto agree as 
follows: 

 
Article I - ACCEPTANCE OF PROPOSAL 

 
Section 1.  Acceptance. 
 

The Owner accepts the Contractor's Proposal and the 
parties hereto agree that the Assembly Units which shall be 
used in the construction of the Project, and to which the Unit 
Prices as set forth in said Proposal shall apply, are as 
follows, and that the materials which shall be used in the 
construction of the Project shall be as set forth in said 
Proposal. 
 
Assembly Units: 
 
 Sections, BH, BM, CO, HA, HO, MST, PE, PF, PM, UD & UO   
  and any / all other units shown on pages 25A and 25B  
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For a more detailed description of said Assembly Units and 
materials reference shall be made to the Material and 
Construction Specifications, Construction Sheets and Plans, 
Special Drawings, and Description of Assembly Units.  The 
Contractor shall report any error or ambiguity discovered in 
the Plans and Specifications to the Engineer before starting 
work. 

 
Section 2.  Description of Contract. 

 
The Instructions to Bidders, the Proposal, Description of 

Assembly Units, Material and Construction Specifications, 
Construction Sheets and Plans, and Special Drawings are hereby 
by reference incorporated herein and together with the 
Construction Agreement constitute the Contract. 
 

Article II - CONSTRUCTION 
 
Section 1.  Time and Manner of Construction. 

 
(a)  The time for Completion of Construction set forth in 

the Contractor's Proposal shall be extended for the period of 
any reasonable delay which is due exclusively to causes beyond 
the control and without the fault of the Contractor, including 
acts of God, fires, floods, inability to obtain materials, and 
acts or omissions of the Owner with respect to matters for 
which the Owner is solely responsible:  Provided, however, 
that no such extension of time for completion shall be granted 
the Contractor unless within ten (10) days after the happening 
of any event relied upon by the Contractor for such an 
extension of time the Contractor shall have made a request 
therefore in writing to the Owner, and provided further, that 
no delay in such time of completion or in the progress of the 
work which results from any of the above causes except acts or 
omissions of the Owner shall result in any liability on the 
part of the Owner. 

 
(b)  The sequence of construction shall be as set forth 

below, the names being the designations of central office 
areas corresponding to the names shown on the maps attached 
hereto.  For each central office area, the sequence of 
construction shall be designated by remote serving areas or 
Work Sectors shown on maps of the central office areas.  If no 
sequence of construction is set forth below, the sequence 
shall be as determined by the Contractor, subject to the 
approval of the Engineer. 
              
   Sequence as directed by City of Sylvester and/or its  
  Representatives           
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___________________________________________________________ 
___________________________________________________________ 
___________________________________________________________ 
___________________________________________________________ 
___________________________________________________________ 
___________________________________________________________ 
 

(c)  The Contractor shall perform work in such a manner as 
to maximize preservation of beauty and conservation of natural 
resources and minimize marring and scarring of the landscape 
and silting of streams.  The Contractor shall not deposit 
trash in streams or waterways, and shall not deposit 
herbicides or other chemicals or their containers in or near 
streams, waterways or pastures.  The Owner or Engineer shall 
also make available such other environmental information 
pursuant to the project as in the Environmental Report (ER) 
covering the project.   
 

(d)  The Owner, acting through the Engineer, and with the 
approval of the Administrator, may, from time to time, during 
the progress of the construction of the Project, make such 
changes, additions to, or subtractions from the Plans, 
Specifications, Construction Sheets, Special Drawings and 
cable placement locations which are part of the Contractor's 
Proposal and in the sequence of construction provided for in 
the preceding section as conditions may warrant:  Provided, 
however, that if any change in the construction to be done 
shall require an extension of time, a reasonable extension 
will be granted if the Contractor shall make a written request 
therefore to the Owner within ten (10) days after any such 
change is made.  And provided, further, that if the cost of 
materials to the Contractor is increased by such change or 
addition, the Owner shall pay the Contractor for the 
reasonable cost thereof, included, if necessary, in a 
construction contract amendment (RUS Form 526) signed by the 
Owner and the Contractor, and approved by the Administrator 
(see 7 CFR part 1753.11).  Any claim for additional 
compensation for a change or addition will not be considered 
unless the Contractor shall have made a written request 
therefore and approved by the Owner prior to the commencement 
of work in connection with such change or addition (refer to 
Contractor's Proposal, Paragraph 16).  
 

(e)  Except as otherwise agreed to by the Owner, all work 
shall be performed without interruption to or interference 
with existing telecommunications service, if any. 
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Section 2.  Supervision and Inspection. 
 
(a)  The Contractor shall cause the construction work on 

the Project to receive constant supervision by a competent 
superintendent (hereinafter called the "Superintendent") who 
shall be present at the Project during working hours when 
construction is being carried on.  The Contractor shall also 
employ, in connection with the construction of the Project, 
capable, experienced and reliable foremen and such skilled 
workmen as may be required for the various classes of work to 
be performed.  Directions and instructions given to the 
Superintendent shall be binding upon the Contractor. 

 
(b)  The Owner reserves the right to require the removal 

from the Project of any employee of the Contractor if in the 
judgment of the Owner such removal shall be necessary in order 
to protect the interest of the Owner.  The Owner shall have 
the right to require the Contractor to increase the number of 
its employees and to increase or change the amount or kind of 
tools and equipment if at any time the progress of the work 
shall be unsatisfactory to the Owner; but the failure of the 
Owner to give such directions shall not relieve the Contractor 
of its obligations to complete the work within the time and in 
the manner specified in this Contract. 

  
(c)  The manner of construction of the Project, and all 

materials and equipment used therein, shall be subject to the 
inspection, tests and approval of the Engineer and the 
Administrator, and the Contractor shall furnish all 
information required by the Engineer or by the Administrator 
concerning the nature or source of any materials incorporated 
or to be incorporated in the Project.  The Owner and the 
Administrator shall have the right to inspect all payrolls, 
invoices of materials, and other data and records of the 
Contractor and of any subcontractor, relevant to the 
construction of the Project.  The Contractor shall provide all 
reasonable facilities necessary for such inspection and tests 
and shall maintain an office at the site of Project, with 
telecommunications service where obtainable, and at least one 
office employee to whom directions and instructions may be 
delivered.  Delivery of such directions or instructions in 
writing to the employee of the Contractor at such office shall 
constitute delivery to the Contractor.  The Contractor shall 
have an authorized agent accompany the Engineer when final 
inspection is made and, if requested by the Owner, when any 
other inspection is made. 

 
(d)  In the event that the Owner shall determine that the 

construction contains or may contain numerous defects, it 
shall be the duty of the Contractor and the Contractor's 
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surety or sureties to have an inspection made by an Engineer 
approved by the Owner and the Administrator for the purpose of 
determining the exact nature, extent and location of such 
defects. 

 
(e)  The Engineer may recommend to the Owner that the 

Contractor suspend the work wholly or in part for such period 
or periods as may be deemed necessary due to unsuitable 
weather or such other conditions as are considered unfavorable 
for the satisfactory prosecution of the work or because of the 
failure of the Contractor to comply with any of the provisions 
of the Contract:  Provided, however, that the Contractor shall 
not suspend work pursuant to this provision without written 
authority from the Owner so to do.  The time of completion 
hereinabove set forth shall be increased by the number of days 
of any such suspension, except when such suspension is due to 
the failure of the Contractor to comply with any of the 
provisions of this Contract.  In the event that work is 
suspended by the Contractor with the consent of the Owner, the 
Contractor before resuming work shall give the Owner at least 
twenty-four (24) hours notice thereof in writing. 
 
Section 3.  Defective Workmanship and Materials. 

 
(a)  The acceptance of any workmanship, materials, or 

equipment by the Owner or Engineer shall not preclude the 
subsequent rejection thereof if such workmanship, materials or 
equipment shall be found to be defective after delivery or 
installation, and any such workmanship, materials or equipment 
found defective before final acceptance of the construction 
shall be remedied or replaced, as the case may be, by and at 
the expense of the Contractor.  Any  condemned  material or 
equipment shall be immediately removed from the site of the 
Project by the Contractor at the Contractor's expense.  The 
Contractor shall not be entitled to any payment hereunder so 
long as any defective workmanship, materials or equipment in 
respect to the Project, of which the Contractor shall have had 
notice, shall not have been remedied or replaced, as the case 
may be.  

 
(b)  Notwithstanding any certificate which may have been 

given by the Owner or Engineer, if any workmanship, material, 
or equipment which does not comply with the requirements of 
this Contract shall be discovered within one (1) year after 
completion of construction of the Project or Section, the 
Contractor shall remedy any such defective workmanship or 
replace such defective materials or equipment within thirty 
(30) days after notice in writing of the existence thereof 
shall have been given by the Owner.  In the event of failure 
by the Contractor to do so, the Owner may remedy such 
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defective workmanship or replace such defective materials or 
equipment, as the case may be, and in such event the 
Contractor shall pay to the Owner the cost and expense 
thereof.  Except as otherwise agreed to by the Owner all such 
corrective work shall be performed by the Contractor without 
interruption to or interference with existing 
telecommunications service, if any.  

 
Article III - PAYMENTS AND RELEASE OF LIENS 

 
Section 1.  Payments to Contractor. 

 
(a)  Within the first fifteen (15) days of each calendar 

month, the Owner shall make partial payment to the Contractor 
for construction accomplished which includes cleanup during 
the preceding calendar month on the basis of completed 
Assembly Units invoiced by and certified to by the Contractor, 
recommended by the Engineer and approved by the Owner solely 
for purposes of payment.  Provided, however, that such 
approval shall not be deemed approval of the workmanship or 
materials.  Only ninety-five percent (95%) of each such 
invoice approved during the construction of the project shall 
be paid by the Owner to the Contractor prior to completion of 
the Contract.  Upon completion by the Contractor of the 
construction of the Project, the Engineer will prepare a Final 
Inventory of the project showing the total number of and 
character of Assembly Units and, after checking such Inventory 
with the Contractor, will certify it to the Owner, together 
with a certificate of the total cost of the construction 
performed.  Upon the approval of such certificates by the 
Owner and the Administrator, the Owner shall make payment to 
the Contractor of all amounts to which the Contractor shall be 
entitled thereunder which shall not have been paid:  Provided, 
however, that such final payment shall be made not later than 
ninety (90) days after the date of completion of construction 
of the Project, as specified in the Certificate of Completion, 
unless withheld because of the fault of the Contractor.  For 
purposes of payment pursuant to this Article III, Section 
1(a), "Construction Accomplished" shall not include the 
delivery to the Project Site of cable, wire, and conduit 
materials  for  appropriate  Assembly  Units.   Provided,  
however,  that  payments  to  the Contractor for such cable, 
wire, and conduit materials delivered to the Project Site 
shall be made to the extent that the aggregate amount of all 
such payments shall not exceed eighty percent (80%) of the 
material costs, as set forth in the assembly unit prices, up 
to a maximum $1,000,000.  The payments shall be considered due 
and payable when placement of cable, wire, and conduit 
materials begin.  When the amount of cable, wire, and conduit 
materials delivered to the Project Site exceed the $1,000,000 
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initial payment or additional cable, wire, and conduit 
materials are delivered to the Project Site subsequent to the 
initial payment, additional payments will be made up to eighty 
percent (80%) of the material unit prices, only after $100,000 
or more of the cable, wire, and conduit materials have been 
incorporated into the Project.  Payments made on account of 
such material shall be subtracted from the monthly estimates 
of completed Assembly Units.  

  
(b)  The Contractor shall be paid on the basis of the 

number of Assembly Units actually installed at the direction 
of the Owner, as shown by the inventory based on the 
Construction Sheets and applicable construction change orders 
(RUS Form 216 attached hereto): Provided, however, that the 
total cost shall not exceed the maximum Contract price for the 
construction of the Project as computed from the Proposal, 
unless such  excess  shall  have  been  approved  in  writing  
by  the  Administrator.  It is understood and agreed that this 
Contract price is          
           dollars  
($      ). 

 
(c)  Notwithstanding the provisions of Section 1(a) above, 

the Contractor may, by giving written notice thereof to the 
Owner, elect to receive payment in full for any Section of the 
Project upon: 

 
(i)  completion of construction of such Section as 

certified by the Engineer and approved by the 
Owner and the Administrator; 

 
(ii)  submission to the Owner and the Administrator of 

the releases of lien and the certificate referred 
to in Section 2 hereof; 

 
(iii) approval by the Owner and the Administrator of 

the Final Inventory in respect to such Section; 
and 

 
(iv) submission to the Owner and the Administrator of 

the consent in writing by the surety or sureties 
on the Contractor's Bond to payment in full for 
such Section prior to Completion of the Project. 

 
(d) Interest at the rate of one and one-half percent 

(1-1/2%) per annum higher than the "Prime Rate" published in 
the Wall Street Journal in its first issue of the month, but 
in no event greater than that allowed by any Federal or State 
laws shall be paid by the Owner to the Contractor on all 
unpaid balances due on monthly estimates, commencing fifteen 
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(15) days after the due date; provided the delay in payment 
beyond the due date is not caused by any condition within the 
control of the Contractor.  Said interest rate shall be 
determined as of the first date interest becomes due.  The due 
date for purpose of such monthly payments shall be fifteen 
(15) days after submittal by the Contractor to the Owner of 
its certification of Assembly Units completed and approval by 
the Owner within fifteen (15) days of the Contractor's 
submittal.  If, for reasons not due to the Contractor's fault, 
such approval shall have been given within fifteen (15) days 
of submittal, the due date for purposes of this subsection (d) 
shall be fifteen (15) days after submittal notwithstanding the 
absence of the approval of the certification.  

 
(e) Interest at the rate of one and one-half percent  

(1-1/2%) per annum higher than the "Prime Rate" published in 
the Wall Street Journal in its first issue of the month, but 
in no event greater than that allowed by any Federal or State 
laws shall be paid by the Owner to the Contractor on the final 
payment for the Project or any completed Section thereof, 
commencing fifteen (15) days after the due date.  Said 
interest rate shall be determined as of the first date 
interest becomes due.  The due date for purposes of such final 
payment shall be the date of approval by the Administrator of 
all of the documents requiring such approval, as a condition 
precedent to the making of final payment, or ninety (90) days 
after the date of the completion of construction of the 
Project, as specified in the Certificate of Completion, unless 
withheld because of the fault of the Contractor, whichever 
date is earlier.  

 
(f)  No payment shall be due while the Contractor is in 

default in respect of any provisions of this Contract and the 
Owner may withhold from the Contractor the amount of any claim 
by a third party against either the Contractor or the Owner 
based upon an alleged failure of the Contractor to perform the 
work hereunder in accordance with the provisions of this 
Contract. 
 
Section 2.  Release of Liens and Certificate of Contractor. 
(See Form 224, Waiver and Release of Lien, and Form 231, 
Certificate of Contractor, attached hereto) 
 

Upon the completion by the Contractor of the construction 
of the Project (or any Section thereof if the Contractor shall 
elect to receive payment in full for any Section when 
completed as provided above) but prior to payment to the 
Contractor of any amount in excess of ninety-five percent 
(95%) of the total cost of all Assembly Units comprising the 
completed Project or such Section, the Contractor shall 
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deliver to the Owner, in duplicate, releases of all liens and 
of rights to claim any lien, in the form attached hereto, from 
all manufacturers, materialmen, and subcontractors furnishing 
services or materials for the Project or such Section and a 
certificate in the form attached hereto to the effect that all 
labor used on or for the Project or such Section has been paid 
and that all such releases have been submitted to the Owner. 
 
Section 3.  Payments to Materialmen and Subcontractors. 
 

The Contractor shall pay each materialman, and each 
subcontractor if any, within five (5) days after receipt of 
any payment from the Owner, the amount thereof allowed the 
Contractor for and on account of materials furnished or 
construction performed by each materialman or each 
subcontractor. 

 
Article IV - PARTICULAR UNDERTAKINGS OF THE CONTRACTOR 

 
Section 1.  Protection to Persons and Property. 

 
The Contractor shall at all times take all reasonable 

precautions for the safety of employees on the work and of the 
public, and shall comply with all applicable provisions of 
Federal, State and Municipal safety laws, environmental 
regulations, and building and construction codes. 

  
The following provisions shall not limit the generality of 

the above requirements: 
 

(a)  The Contractor shall at no time and under no 
circumstances cause or permit any employee of the Contractor 
to perform any work upon poles carrying energized electric 
power lines, except on telecommunications system units having 
clearances from the electric power system equal to or greater 
than required by applicable provisions of Federal, State or 
Municipal laws or regulations and the National Electrical 
Safety Code (NESC). 
 

(b)  The Contractor shall so conduct the construction of 
the Project as to cause the least possible obstruction of 
public highways. 
 

(c)  The Contractor shall provide and maintain all such 
guard lights and other protection for the public as may be 
required by applicable statutes, ordinances and regulations or 
by local conditions.
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(d)  The Contractor shall do all things necessary or expedient 
to protect properly any and all parallel, converging 
and intersecting lines, joint line poles, highways, other 
utilities and any and all property of others from damage, and 
in the event that any such parallel, converging and 
intersecting lines, joint line poles, highways, other 
utilities or other property are damaged in the course of the 
construction of the Project the Contractor shall at its own 
expense restore any or all of such damaged property 
immediately to as good a state as before such damage occurred. 

 
(e)  Where the construction corridor of the Project 

traverses cultivated land, the Contractor shall limit the 
movement of its crews and equipment so as to cause as little 
damage as possible to crops, orchards, or property and shall 
endeavor to avoid marring the lands.  All fences which are 
necessarily opened or moved during the construction of the 
Project shall be replaced in as good condition as they were 
found and precautions shall be taken to prevent the escape of 
livestock.  Except as otherwise provided in respect of buried 
plant in the description of Assembly Units, the Contractor 
shall not be responsible for loss of or damage to crops, 
orchards or property (other than livestock) on the 
construction corridor necessarily incident to the construction 
of the Project and not caused by negligence or inefficient 
operation of the Contractor.  The Contractor shall be 
responsible for all other loss of or damage to crops, 
orchards, or property, whether on or off the construction 
corridor and for all loss of or damage to livestock caused by 
the construction of the Project.  

 
(f)  The Project, from the commencement of work to 

completion of construction, or to such earlier date or dates 
when the Owner may take possession and control in whole or in 
part as hereinafter provided shall be under the charge and 
control of the Contractor and during such period of control by 
the Contractor all risks in connection with the construction 
of the Project and the materials to be used therein shall be 
borne by the Contractor.  The Contractor shall make good and 
fully repair all injuries and damages to the Project or any 
portion thereof under the control of the Contractor by reason 
of any act of God or other casualty or cause whether or not 
the same shall have occurred by reason of the Contractor's 
negligence.  The Contractor shall hold the Owner harmless from 
any and all claims for injuries to persons or for damage to 
property happening by reason of any negligence on the part of 
the Contractor or any of the Contractor's agents or employees 
during the control by the Contractor of the Project or any 
part thereof. 
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(g)  Any and all excess earth, rock, debris, underbrush  
and other useless material shall be removed by the Contractor 
from the site of the Project or relocated (distributed) to the 
satisfaction of the Owner as rapidly as practicable as the 
work progresses. 

 
(h)  Upon violation by the Contractor of any of the 

provisions of this Section, after written notice of such 
violation given to the Contractor by the Engineer or the 
Owner, the Contractor shall immediately correct such 
violation.  Upon failure of the Contractor to do so, the Owner 
may correct such violation at the Contractor's expense.  
Provided, however, that the Owner may, if it deems it 
necessary or advisable, correct such violation at the 
Contractor's expense without such prior notice to the 
Contractor. 

 
(i)  The Contractor shall immediately notify the Owner of 

any accidents, giving such data as may be prescribed by the 
Owner. 

 
(j)  The Contractor shall not proceed with the cutting of 

trees or clearing of right-of-way without written notification 
from the Owner that proper authorization has been received 
from the Owner of the Property, and the Contractor shall 
promptly notify the Owner whenever any landowner objects to 
the trimming or felling of any trees or the performance of any 
other work on its land in connection with the Project and 
shall obtain the consent in writing of the Owner before 
proceeding in any such case. 
 
Section 2.  Delivery of Possession and Control to Owner. 

 
(a)  Upon written request of the Owner, the Contractor 

shall deliver to the Owner full possession and control of any 
portion of the Project, provided the Contractor shall have 
been paid at least ninety-five percent (95%) of the cost of 
construction of such portion.  Upon such delivery of the 
possession and control of any portion of the Project to the 
Owner, the risk and obligations of the Contractor as set forth 
in Article IV, Section 1(f) hereof, with respect to such 
portion of the Project so delivered to the Owner shall be 
terminated:  Provided, however, that nothing herein contained 
shall relieve the Contractor of any liability with respect to 
defective workmanship or materials as contained in Article II, 
Section 3, hereof. 
 

(b)  Where the construction of a Section as defined in 
Article VII, Section 1(f) shall have been completed and tested 
by the Contractor, the Owner agrees, after receipt of a 
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written request from the Contractor, to accept delivery of 
possession and control of such Section upon the issuance by 
the Engineer of a written statement that the Section has been 
inspected and found acceptable by the Engineer.  For the 
purpose of the foregoing provision only, a Section may be 
considered completed even if telecommunications set assembly 
units have not been installed because the Owner's central 
office (CO) equipment has not been installed at the time the 
Section was constructed by the Contractor.  Upon such delivery 
of the possession and control of any such Section to the 
Owner, the risk and obligations of the Contractor as set forth 
in Article IV, Section 1(f) hereof, with respect to such 
Section so delivered to the Owner shall be terminated:  
Provided, however, that nothing herein contained shall relieve 
the Contractor of any liability with respect to defective 
workmanship or materials as contained in Article II, Section 
3, hereof. 
 
Section 3.  Pre-cutover Testing of the Project. 

 
(a)  Prior to the Completion of Construction of the 

Project, the Owner, acting in accordance with plans of the 
Engineer, upon written notice to the Contractor, may perform 
operational tests of any portion or portions thereof.  During 
the period of such tests, the portion or portions of the 
Project being so tested shall be considered as within the 
possession and control of the Owner and governed by the 
Provisions of Section 2 of this Article.  Upon written notice 
to the Contractor by the Owner of the completion of such tests 
said portion or portions of the Project shall be considered as 
returned to the possession and control of the Contractor 
unless the Owner shall elect to continue possession and 
control in the manner provided in Section 2 of this Article. 
 

(b)  The Owner shall have the right to permanently place 
in service any portion or portions of the Project delivered to 
its possession and control pursuant to the provisions of 
Section 2 of this Article. 
 
Section 4.  Insurance. 
 

During the Contractor's performance hereunder, the 
Contractor shall take out and maintain fully paid insurance 
providing not less than the minimum coverage required by 7 CFR 
part 1788, Subpart C. 
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 [ X ] When checked by the Owner, with respect to the insurance 
required by 7 CFR part 1788, Subpart C, the Contractor 
shall include as co- additional* insured the Owner, and 
their personnel, and the Engineer and their personnel.  
The added costs shall be included in the bid price. 

  *“additional” is substituted for “co-”. 
 

The Owner shall have the right to require public liability 
insurance and property damage liability insurance in an amount 
greater than those required in 7 CFR Part 1788, Subpart C.  
The added costs shall be included in the bid price. 

  
Upon request by the Administrator, the Contractor shall 

furnish to the Administrator a certificate in such form as the 
Administrator may prescribe, evidencing compliance with the 
foregoing requirements.  (See 7 CFR part 1788.55) 
 
Section 5.  Purchase of Materials. 
 

The Contractor shall purchase all materials and supplies 
outright and not subject to any conditional sales agreement, 
bailment lease, or other agreement reserving to the seller any 
right, title, or interest therein.  All materials and supplies 
shall become the property of the Owner upon acceptance.   
 
Section 6.  Assignment of Guarantees. 

 
All guarantees of materials and workmanship running in 

favor of the Contractor shall be transferred and assigned to 
the Owner upon completion of construction and at such time as 
the Contractor receives final payment. 
 
Section 7.  Patent Infringement. 
 

The Contractor shall save harmless and indemnify the Owner 
from any and all claims, suits and proceedings for the 
infringement of any patent or patents covering any materials 
or equipment used in construction of the Project. 
 
Section 8.  Permits for Explosives. 
 

All permits necessary for the handling or use of dynamite 
or other explosives in connection with the construction of the 
Project shall be obtained by and at the expense of the 
Contractor. 
 
Section 9.  Compliance with Statutes and Regulations. 
 

The Contractor shall comply with all applicable statutes, 
ordinances, rules, and regulations pertaining to the 
construction of the Project.
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Article V - ENGINEERING, CONSTRUCTION, AND INSPECTION DETAILS 
 
A.  Engineering and Construction. 
 
Section 1.  Staking of the Project. 
 

1.1  The Engineer shall determine the locations and types 
of all unit assemblies to be installed.  As a part of the 
release for construction, the Contractor shall receive from 
the Engineer five (5) complete sets of Construction Sheets 
including reference sketches showing the location of all 
assembly units. 

 
1.2  The Construction Sheets showing the proposed plant 

shall be jointly reviewed in the field by the Contractor and 
the Engineer prior to construction.  The Contractor shall at 
that time propose any changes or clarifications he feels 
desirable.  These changes, if approved by the Engineer, will 
be made at that time and so recorded on the Construction 
Sheets and initialed by the Engineer and Contractor. 

 
1.3  No changes in the construction proposed as set forth 

on the Construction Sheets shall be made by the Contractor 
without the prior approval of the Engineer.  A representative 
of the Engineer will remain in the immediate vicinity of the 
construction activities at all times and will be available to 
consider and approve any changes proposed by the Contractor, 
if acceptable.  The representative of the Engineer will also 
be available to inspect any damage to cable or wire and to 
approve the methods of repair or correction of such damage in 
accordance with the provisions of these Specifications. 

 
1.4  Due to the necessity of making on-the-spot 

corrections and changes on Construction Sheets, it will not be 
possible for the Engineer to issue revised Construction Sheets 
to the Contractor in all cases.  When changes are made, dated, 
and initialed by the Engineer on any set of the Contractor's 
Construction Sheets, it shall be the Contractor's 
responsibility to transfer these changes to all other sets of 
Construction Sheets being used by the Contractor for 
construction purposes. 
 
Section 2.  Construction Sheets and Maps. 

 
The maps showing the location of the central offices and 

the general routes and locations of all lines in the Project 
are listed separately hereinafter and are part of the Plans 
and Specifications.  No deviations from these maps, except for 
minor rerouting and minor changes dictated by field conditions 
and authorized by the Engineer, shall be made.  The 
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Construction Sheets showing types and details of construction 
to be used for various conditions along the lines are also 
listed separately hereinafter and are a part of these 
specifications. 
 
Section 3.  Cable Schematics and Assignment Information. 
 

3.1 The Engineer will provide the Contractor with five 
(5) copies of cable schematics for each central office area at 
the time the Contractor is furnished Construction Sheets for 
the area.  The cable schematics will show the following: 
 

(a) Cable and wire sizes, gauges, and pair counts of 
copper cables. 

 
(b) Number of optical fibers. 
 
(c) Route designations. 

 
(d) Housing or splice closure numbers. 

 
(e) Pair counts to be terminated, spliced, or cross-

connected at each housing or splice closure. 
 

(f) Number of optical fibers to be spliced. 
 
(g) Location of repeater points and electronic terminal 

equipment. 
 

3.2 At a time agreed to by the Engineer and Contractor 
to coordinate with the Contractor's construction schedule, the 
Engineer shall provide the Contractor with five (5) sets of 
telephone numbers and cable pair assignment data. 
 
Section 4.  Outside Plant Inventory. 

 
The Contractor shall provide a competent representative to 

work with the Engineer on the ongoing and final inventory and 
inspection of outside plant units.  The wire and cable shall 
be inventoried immediately after the placement operation. 
 
Section 5.  Pre-installation Inspection of Cable. 
 

5.1  The Contractor and Engineer shall jointly inspect a 
representative sample of cable and wire on reels prior to 
installation.  Based on the inspection, the Engineer shall 
make a determination if the cable and wire are suitable for 
construction.  Unsuitable reels of cable and wire shall be 
replaced by the Contractor.  In the case of nonconformance of 
a minor nature not affecting performance of the cable, the 
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Contractor and Owner may negotiate a basis for the use of 
these nonconforming cables.  In such cases, the specific 
characteristic being waived shall be noted in writing. 

 
5.2  The Engineer shall determine the degree of inspection 

and measurements necessary to make a judgment of cable and 
wire suitability.  This judgment should be based on past 
experience, current circumstances, and the results of the 
inspection and any measurements on the cable and wire.  The 
following inspection guidelines are suggested: 

 
a. Make sure that cable and wire are identified 

properly on the reel identification labels.  Does 
it contain the proper shield, number of pairs, 
gauge size, number of fibers, etc.  Bi-metallic 
shields can be detected by using a magnet. 

 
b. Note any physical damage to the cable and wire.  

Pay special attention to cables and wires with 
damaged or weakened reels. 

 
c. End caps should be secured in place on both ends of 

the cable and wire.  Also, the reel wrap, when 
present, shall be retained on the reel until the 
cable and wire are ready to be placed. 

 
d. Compare sequential markings with labels on reels 

and double check footages.  Measure sequentials on 
a spot check basis to assure correct tolerances.  
Note quality and clarity of sequentials. 

 
e. Filled cable and wire shall be carefully checked 

for the presence of filling compound at the ends. 
 

f. Check for uniform jacket thickness and tightness of 
the jacket.  Note any buckling of the jacket which 
would indicate possible problems with the shield. 

 
g. As the circumstances warrant, make electrical 

and/or optical measurements on a sample lot of 
cable and wire to determine that the appropriate 
RUS specification requirements are met.  The 
physical inspection of the cable and past history 
should be used as a guide to determine (a) if any 
electrical or optical measurements are warranted; 
or (b) what degree of electrical or optical 
measurements are warranted.  In general, extensive 
measurements of cable and wire are not recommended.  
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B.  INSPECTIONS AND ACCEPTANCE TESTS 
 
Section 1.  General. 

 
1.1  Except for the items mentioned in paragraph 1.2, the 

inspections and acceptance tests specified herein shall be 
made after the physical completion of the various types of 
outside plant facilities in each exchange area or work sector 
and shall not replace the normal supervision, inspection, and 
tests to be made by the Contractor and the Engineer during the 
progress of the construction work.  Unless otherwise 
indicated, all inspection and acceptance tests specified 
herein shall be performed jointly by the Contractor and the 
Engineer under the direct supervision of the Engineer. 
 

1.2  Buried splice closures shall be individually 
inspected during installation for proper encapsulation and 
flash tested when applicable.  Cable and wire shield or armor 
continuity tests shall also be conducted on each length of 
cable or wire containing a buried splice immediately after 
installation and prior to backfilling.  Tests for leakage, 
continuity, crosses, splits, etc., shall be made on all 
spliced pairs prior to backfilling.  
 
Section 2.  Inspections. 
 

2.1  The Contractor and the Engineer shall jointly inspect 
splice closures, cable terminals, buried plant housings, 
Network Interface Devices, service entrances, and other 
housings applicable to the plant facilities constructed 
pursuant to the Contract.  Except where otherwise stated these 
inspections shall be on a random sampling basis and the 
samples inspected in each instance shall consist of at least 
five percent (5%) of the specified assembly units installed in 
each exchange, but no fewer than ten (10) terminals, ready-
access closures, housings, and Network Interface Device 
installations in each exchange.  A written report giving the 
date, location of the plant inspected,  and  tabulated results 
of the inspections, signed by the Engineer and Contractor 
shall be presented to the Owner after the inspections are 
completed. 
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2.2  Where aerial copper cable is installed, a joint 
inspection shall be made of the sample terminals (including 
ready-access closures) selected at random throughout the 
exchange by the Engineer.  This inspection shall be made to 
ensure that: 
 

a. All pairs are terminated properly. 
 
b. Splices are free from reversed, transposed and 

split pairs. 
 
c. Shields of aerial cables and suspension strands are 

properly bonded and grounded and that the bonding 
harnesses have been properly installed. 

 
d. Specified pairs have been protected and proper 

protectors used. 
 

e. Pair splicing in ready-access closures is made in 
accordance with pair assignment data furnished to 
the Contractor by the Engineer. 

 
f. Specifications for terminal and ready-access 

closure installations have been met in every aspect 
in accordance with RUS Splicing Standard Bulletin 
1753F-401 (PC-2). 

 
g. Good workmanship in the pole mounted terminal or 

closure installations has been performed. 
 

2.3  Where aerial fiber cable and self supporting fiber 
optic cable is installed, a joint inspection shall be made of 
the sample splice closures selected at random throughout the 
exchange by the Engineer.  This inspection shall be made to 
ensure that: 
 

a. All optical fibers are terminated properly. 
 

b. When present, armors of aerial cables and 
suspension strands are properly bonded and grounded 
and that the bonding harnesses have been properly 
installed. 

 
c. The minimum bending radius of the buffer tubes is 

not exceeded. 
 

d. Good workmanship in the closure installations has 
been performed. 
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2.4  Where buried copper cable or wire is installed, a  
joint inspection shall be made of the sample housings and 
splice closures selected at random throughout the exchange by 
the Engineer.  This inspection shall be made to ensure that: 
 

a. Splices are free from reversed, transposed and 
split pairs. 

 
b. Pair splicing is made in accordance with pair 

assignment data issued to the Contractor by the 
Engineer. 

 
c. Cable and wire directional markings are as shown in 

the Construction Sheets. 
 

d. Shields are properly bonded and grounded and that 
the bonding harnesses have been properly installed.  

 
e. Specifications for cable and wire splicing 

installations have been met in every respect in 
accordance with RUS Splicing Standard Bulletin 
1753F-401(PC-2). 

 
f. Good workmanship in the housing installations has 

been performed. 
 
g. Warning, cable route, and buried splice signs, and 

housing letters and numbers are properly installed. 
 
h. All buried splice closures have been installed 

properly and splices flash tested, when applicable.  
These inspections may be performed during and 
immediately after installation as stated in 
Paragraph 1.2. 

 
i. All buried service entrances are installed properly 

in housings at premises. 
 

2.5  Where buried fiber optic cable is installed, a joint 
inspection shall be made of the sample housings and splice 
closures selected at random throughout the exchange by the 
Engineer.  This inspection shall be made to ensure that: 

 
a. All optical fibers are terminated properly. 

 
b. Armors properly bonded and grounded and that the 

bonding harnesses have been properly installed. 
 

c. The minimum bending radius of the buffer tubes is 
not exceeded.
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d.  Cable directional markings are as shown in the 
Construction Sheets. 

 
e. Warning, cable route, and buried splice signs, and 

housing letters and numbers are properly installed. 
 
f. All buried splice closures have been installed 

properly.  These inspections may be performed 
during and immediately after installation as stated 
in Paragraph 1.2. 

 
g. Good workmanship in the closure installations has 

been performed. 
 
2.6  Where a cable is installed over which electronic 

carrier systems will operate, an inspection shall be made 
jointly by the Engineer and the Contractor of the entire 
length of cable to ensure that: 
 

a. All shields and armor are properly bonded and 
grounded and that the bonding harnesses have been 
properly installed. 

 
b. The specified gauge and size of the copper cable 

and the number of optical fibers are installed in 
accordance with the Plans and Specifications.   

 
c. No loading coils have been installed on the cable 

pairs over which the carrier equipment will 
operate. 

 
d. The housings to which the carrier repeaters are to 

be connected are spaced at the proper intervals.  
Any minor deviations shall be noted and corrected 
on the cable schematics. 

 
e. Cable directional markings are as shown on the 

Construction Sheets at each housing where a cable 
carrier repeater is to be installed. 

 
2.7  Where Network Interface Devices are included under 

this Contract, a joint inspection shall be made of the sample 
installations selected at random throughout the exchange by 
the Engineer.  The inspection shall be made to ensure that: 
 

a. All wire runs have required clearances. 
 

b. Aerial service wire spans have proper sags. 
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c. Correct wire fasteners have been used and at 
required intervals. 

 
d. All wires on and in buildings have been installed 

in a neat and inconspicuous manner. 
 

e. The Network Interface Device (including its ground) 
has been properly located, installed, and wired and 
is of the proper type. 

 
f. The proper type and gauge of ground wire is used 

and properly routed and specified bonding is 
implemented. 

 
g. A ground rod of proper type is installed, if 

required. 
 

h. The buried service guard has been properly 
installed. 

 
i. Good workmanship has been used throughout the 

installation, and any damage to the premises or 
grounds has been adequately repaired. 

 
Section 3.  Acceptance Tests and Measurements. 
 

All acceptance tests and measurements to be performed on 
the various portions of the outside plant construction 
pursuant to this Contract, and the party(s) who will 
participate in conducting the acceptance tests and 
measurements, shall be as checked in the Schedule of 
Acceptance Tests and Measurements Table listed below.  All 
tests and measurements shall be conducted by the Engineer in 
accordance with RUS Bulletin 1753F-201(PC-4), “RUS Standard 
for Acceptance Tests and Measurements of Telecommunications 
Plant."  A written report including the tabulated results of 
the acceptance tests and measurements on forms similar to 
those included in RUS Bulletin 1753F-201(PC-4), “RUS Standard 
for Acceptance Tests and Measurements of Telecommunications 
Plant" shall be signed by the Engineer and the Contractor and 
furnished to the Owner.  Where Contractor participation is 
specified, compensation shall be included in the appropriate 
cable unit. 
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Schedule of Acceptance Tests and Measurements 
 
 

 Test or Measurement Participants 
Description of Test or 
Measurement 

Subscriber 
Loop Plant 

Trunk 
Plant 

 
Owner 

 
Engineer 

 
Contractor 

 
 

Dist. 
Pairs 

Feeder 
Pairs 

 
 

   

Copper Shield or 

Shield/Armor Continuity 

      

Conductor Continuity       

Conductor Insulation 

Resistance 

      

DC Loop Resistance       

DC Loop Resistance 

Unbalance 

      

Loop Measurements (Loop 

Checking) 

      

One-Person Open Circuit 

Measurement 

      

Cable Insertion Loss at 
Carrier Frequencies     

  

Fiber Armor Continuity 
X X   P P 

Fiber Optic Splice Loss – 
Field X X   P P 

Fiber Optic Splice Loss – 
C.O. X X   P P 

End-to-End Attenuation 
X X   P P 

End-to-End Fiber Signature 
X X   P P 

Signal-to-C Notched 
Noise(S/CNN)       

Signal-to-Intermodulation 
Distortion(S/IMD)       

Envelope Delay 
Distortion(EDD)        

Amplitude Jitter(AJ) 
      

Phase Jitter (PJ) 
      

Impulse Noise 
      

Shield or Armor Ground 
Resistance X X X  P P 
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* Schedule of Acceptance Tests and Measurements 
(continued) 

 
 

 Test or Measurement Participants 
Description of Test or 
Measurement 

   
Owner 

 
Engineer 

 
Contractor 

CO and Remote Switching 

Terminal (RST) Ground 

Measurement 

    

Electronic Equipment 

Ground Resistance 

    

 
 
Fiber Splice loss tests to be performed at: 
  X   1310nm     X   1550nm     
(Engineer to check one or both wavelengths above) 
  

Engineer to check  optional tests to be made. 
 
X - These are standard tests and measurements required on 

facilities as designated by the Engineer, constructed or 
installed under this Contract. 

 
NA - Not Applicable. 
 
* - These tests will not be required on distribution fibers 

that are not cross-connected to feeder fibers at time of 
acceptance testing. 

 
P - Indicates participation in conducting acceptance tests 

and measurements. 
 
 
 
  
All test equipment to be supplied by Contractor. 
 
 

See also Pages 137A & 137B
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Schedule of Acceptance Tests and Measurements 
 

Fiber-to-the-Home 
 
Additions and/or Clarifications to RUS requirements found in RUS Form 515 and RUS PC-4 
 
OVERVIEW 
The Contractor shall furnish and operate all test equipment subject to the approval of the 
Engineer. In tests requiring OTDRs, the Contractor shall provide an electronic (soft) copy of the 
test results along with a copy of the software necessary to read and analyze the results of the test 
(if applicable). The test of feeder fibers connecting the OLT to the FDH shall generally follow 
the current RUS procedure and include bidirectional OTDR tests and bidirectional power meter 
tests. 
 
Distribution fibers downstream of the FDHs, can be certified with a single directional test with a 
power meter. It should be noted that all distribution fibers must be tested with the power meter, 
regardless of whether they are terminated at a terminal, are cut dead at a splice point or continue 
to the end of the route. 
 
All power-loss testing shall be done in the presence of the Engineer and the measured loss shall 
not exceed the loss budget provided by the Engineer. 
 
Also, the longest fiber on each FDH route shall be tested for acceptable power loss from the OLT 
through the splitter and through the FDH to the end of the fiber termination. 
 
The test requirements shall include the following: 
 
Transport and Feeder Fibers 
The Contractor shall test and record all transport fibers and all feeder fibers at the 1310 nm and 
1550 nm wavelengths. These OTDR test shall be bidirectional and performed in a manner that is 
satisfactory to the Engineer. Each bidirectional reading for each wavelength shall not exceed the 
link-loss budget provided by the Engineer. The Contractor shall deliver the test results in an 
electronic (soft) copy in a manner approved by the Engineer and the Contractor shall provide the 
software necessary to read and analyze the results of the particular OTDR, if applicable. 
 
The Contractor shall provide a 1 km reel of fiber with bare end connectors to be positioned on 
each end of the fiber during the OTDR test. This will allow measurement of office loss (tip splice 
and connectors) in both directions. 
 
Also, all transport and all feeder fiber shall be tested at the 1310 nm and 1550 nm wavelengths 
with an approved light source and power meter.  
 
Maximum loss per splice shall be from 0.00 dB to 0.10 dB at 1310 nm .
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The Engineer shall analyze the results of the OTDR test and the power meter test and notify the 
Contractor of any fibers or splices that do not meet the specifications. These situations must be 
corrected by the Contractor. 
 
Distribution Fibers-Power Meter Only 
 
The single longest fiber on each route coming out of each FDH shall be tested from the OLT, 
through the patch panels, through the feeder fiber, through the FDH patch panels, through the 
splitters and through the distribution fibers to the termination of the fiber. This test shall be 
performed with an acceptable power source and light meter and comply with the link-loss budget 
provided by the Engineer. The Engineer shall observe this test and record the results. 
 
All distribution fibers shall be tested in one direction from the FDH using an acceptable power 
meter and light source. The fibers must be tested at the 1310 nm and 1550 nm wavelengths. This 
specifically includes fibers that: 
 

a. Terminate at a subscriber or pedestal: 
b. Are cut dead at grade points;  
c. Terminate at the end of a route. 

 
 
 
The Contractor shall provide sequential readings to the Engineer at all splice points.  
 
All splices shall be protected by heat-shrink tubes equipped with stainless steel rods and each 
heat shrink shall be properly secured to the splice tray.
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Article VI - REMEDIES 
 
Section 1.  Completion of Contractor's Default. 

 
If default shall be made by the Contractor or by any 

subcontractor in the performance of any of the terms of this 
Contract, the Owner, without in any manner limiting its legal 
and equitable remedies in the circumstances, may serve upon 
the Contractor and the surety or sureties upon the 
Contractor's Bond or Bonds a written notice requiring the 
Contractor to cause such default to be corrected forthwith.  
Unless within twenty (20) days after the service of such 
notice upon the Contractor such default shall be corrected or 
arrangements for the correction thereof, satisfactory to both 
the Owner and the Administrator, shall be made by the 
Contractor or its surety or sureties, the Owner may take over 
the construction of the Project and prosecute the same to 
completion by contract or otherwise for the account and at the 
expense of the Contractor, and the Contractor and its surety 
or sureties shall be liable to the Owner for any cost or 
expense in excess of the contract price occasioned thereby.  
In such event the Owner may take possession of and utilize, in 
completing the construction of the Project, any materials, 
tools, supplies, equipment, appliances, and plant belonging to 
the Contractor or any of its subcontractors, which may be 
situated at the site of the Project.  The Owner in such 
contingency may exercise any rights, claims or demands which 
the Contractor may have against third persons in connection 
with this Contract and for such purpose the Contractor does 
hereby assign, transfer, and set over unto the Owner all 
rights, claims, and demands. 
 
Section 2.  Liquidated Damages. 

 
The time of the Completion of the Construction of the 

Project is of the essence of this Contract.  Should the 
Contractor neglect, refuse or fail to complete the 
construction within the time herein agreed upon, after giving 
effect to extensions of time, if any, herein provided, then in 
that event and in view of the difficulty of estimating with 
exactness damages caused by such delay, the Owner shall have 
the right to deduct from and retain out of such moneys which 
may be then due, or which may become due and payable to the 
 
Contractor the sum of     five hundred   dollars 
($ 500.00 ) per day for each and every day that such 
construction is delayed in its completion beyond the specified 
time, as liquidated damages and not as a penalty; if the 
amount due and to become due from the Owner to the Contractor
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is insufficient to pay in full any such liquidated damages, 
the Contractor shall pay to the Owner the amount necessary to 
effect such payment in full:  Provided, however, that the 
Owner shall promptly notify the Contractor in writing of the 
manner in which the amount retained, deducted, or claimed as 
liquidated damages was computed. 

 
Section 3.  Cumulative Remedies. 

 
Every right or remedy herein conferred upon or reserved to 

the Owner or the Government or the Administrator shall be 
cumulative, shall be in addition to every right and remedy now 
or hereafter existing at law or in equity or by statute and 
the pursuit of any right or remedy shall not be construed as 
an election:  Provided, however, that the provisions of 
Section 2 of this Article VI shall be the exclusive measure of 
damages for failure by the Contractor to complete the 
construction of the Project within the time therein agreed 
upon. 
 

Article VII - MISCELLANEOUS 
 
Section 1.  Definitions. 
 

(a)  The term "Administrator" shall mean the Administrator 
of the Rural Utilities Service of the United States of America 
and his duly authorized representatives or any other person in 
whom or authority in which may be vested the duties and 
functions which the Administrator is now authorized by law to 
perform. 
 

(b)  The term "Engineer" shall mean the engineer employed 
by the Owner to provide engineering services for the Project, 
and said Engineer's duly authorized assistants and 
representatives.  

 
(c)  The term "Supervisor" shall mean the person, if any, 

appointed by the Administrator as the representative of the 
Government under the provisions of the Loan Contract providing 
for such appointment in special cases.  The term is limited to 
such special representative of the Government, if any, who is 
responsible exclusively to the Administrator and does not 
refer to the manager or any other person employed by the Owner 
and responsible to it.  Every right or remedy conferred upon 
or reserved to the Owner hereunder may be exercised by the 
Supervisor, if any. 
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(d)  The term "Contractor's Proposal" shall mean the 
proposal of the Contractor including all accompanying 
documents as therein referred to, a copy of which is attached 
to and made a part hereof, and upon which the award of the 
Contract was made. 

 
(e)  The term "Project" shall mean the rural telephone 

system, or portion thereof, described in the Plans and 
Specifications, Construction Sheets, and Maps. 
 

(f)  The term "Section" shall mean a central office area 
of the Project. 

 
(g)  The term "Completion of Construction" shall mean full 

performance by the Contractor of the Contractor's obligations 
under the Contract and all amendments and revisions thereof 
except the Contractor's obligations in respect of (i) Releases 
of Liens and Certificate of Contractor under Article III, 
Section 2, hereof; (ii) the Inventory referred to in Article 
III, Section 1, hereof; and (iii) other final documents.  The 
term "Completion of the Project" or "Completion of a Section" 
shall mean full performance by the Contractor of the 
Contractor's obligations under the Contract and all amendments 
and revisions thereof.  The Certificate of Completion, signed 
by the Engineer and approved in writing by the Owner and the 
Administrator, shall be the sole and conclusive evidence as to 
the date of Completion of Construction and as to the fact of 
Completion of the Project or Section. 

 
(h)  The term "Cleanup" shall mean all work necessary to 

enable the Assembly Units called for on the Construction 
Sheets to meet specifications as built and to restore the 
terrain to an acceptable condition. 
 

(i)  The term "Work Sector" shall mean a localized portion 
of the project for purposes of specifying sequence of 
construction and shall be shown on the maps. 
 

(j)  The term "Construction Corridor" shall mean a minimum 
width of 1 rod (5.0 meters) along the designated route for 
buried cable and wire placement, which permits passage and 
operation of the construction equipment.  Construction 
Corridors that equal or exceed the minimum width will not be 
designated on the Construction Sheets. 
 

(k)  The term "Reduced Construction Corridor" shall mean 
widths less than the standard "Construction Corridor".  The 
approximate width applicable to "Reduced Construction 
Corridor" shall be shown on the Construction Sheets. 
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(l)  The term "Restricted Construction Corridor" shall 
mean a "Construction Corridor" or "Reduced Construction 
Corridor" where the location within the corridor of cable to 
be placed is specified due to the presence of existing 
telecommunications plant or the facilities of other utilities, 
right-of-way restrictions or other factors.  The nature of the 
restriction and the approximate location of the cable 
placement within the "Restricted Corridor" shall be shown on 
the Construction Sheets. 
 

(m)  The term "Unobtained Construction Corridor" shall 
mean a "Construction Corridor" where the right-of-way has not 
been obtained.  Unobtained Construction Corridors shall be 
shown on the Construction Sheets. 
 

(n)  The term "Construction Sheets" shall mean staking 
sheets, strip maps or other sheets provided by the Engineer 
and designated as work sheets for construction purposes. 

 
(o)  The term "Cable Placement Operation" shall mean a 

construction crew whose sole responsibility is the 
installation of telecommunications cable which requires an 
inspector present during the activity.  Other activities not 
requiring an inspector, such as boring without the 
installation of a cable, pedestal installation, asphalt 
repairs, clean up, and splicing shall not be considered cable 
placement operations. 

 
(p)  The term "Eligible Country" shall mean any country 

that applies with respect to the United States an agreement 
insuring reciprocal access for United States products and 
services and United States suppliers to the markets of that 
country, as determined by the United States Trade 
Representative. 

 
Section 2.  Materials and Supplies. 

 
In the performance of this Contract there shall be used 

only such unmanufactured articles, materials, and supplies as 
have been mined or produced in the United States or an 
eligible country, and only such manufactured articles, 
materials, and supplies as have been manufactured in the 
United States or an eligible country, substantially all from 
articles, materials, or supplies mined, produced, or 
manufactured, as the case may be, in the United States or an 
eligible country;  Provided, that articles, materials, or 
supplies not produced or manufactured in the United States, or 
an eligible country, may be used in the event and to the 
extent that the Administrator shall expressly in writing 
authorize such use as pursuant to the provisions of the Rural 



 

 142

Electrification Act of 1938, being Title IV of Public 
Resolution No. 122, 75th Congress, approved June 21, 1938.  
The Contractor agrees to submit to the Owner such certificate 
or certificates (RUS Form 213, attached hereto), signed by the 
Contractor and all subcontractors, with respect to compliance 
with the foregoing provisions as the Administrator from time 
to time may require. 
 
Section 3.  Nonassignment of Contract. 

 
The Contractor shall perform directly, and without 

subcontracting, not less than fifty percent (50%)of the labor 
required for the construction of the Project, to be calculated 
on the basis of that portion of the contract price 
constituting total labor costs of the Project.  The Contractor 
shall not assign this Contract or any interest in any funds 
that may be due or become due hereunder or enter into any 
Contract with any person, firm, or corporation for the 
performance of the Contractor's obligations hereunder or any 
part thereof, without the approval in writing of the Owner and 
the Administrator and of the surety or sureties on any bond 
furnished by the Contractor for the faithful performance of 
the Contractor's obligations hereunder. If the Contractor, 
with the consent of the Owner, the Administrator, and any 
surety or sureties on the Contractor's Bond or Bonds, shall 
enter into a subcontract (RUS Form 282, attached hereto) with  
any subcontractor for the performance of any part of this 
Contract, the Contractor shall be as fully responsible to the 
Owner and the Government for the acts and fully responsible to 
the Owner and the Government for the acts and omissions of 
such subcontractor and of persons employed by such 
subcontractor as the Contractor would be for its own acts and 
omissions and those of persons directly employed by it.  
 
Section 4.  Equal Opportunity Clause. 
 

During the performance of this contract, the Contractor 
agrees as follows: 
 

(a)  The Contractor will not discriminate against any 
employee or applicant for employment because of race, color, 
religion, sex, or national origin.  The Contractor will take 
affirmative action to ensure that applicants are employed, and 
that employees are treated during employment without regard to 
their race, color, religion, sex, or national origin.  Such 
action shall include, but not be limited to, the following:  
Employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay 
or other forms of compensation; and selection for training, 
including apprenticeship.  The Contractor agrees to post in 
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conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 
 

(b)  The Contractor will, in all solicitations or 
advertisements for employees placed by or on behalf of the  
Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, 
religion, sex, or national origin. 

 
(c)  The Contractor will send to each labor union or 

representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union workers' 
representative of the Contractor's commitments under this 
section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment. 
 

(d)  The Contractor will comply with all provisions of 
Executive Order 11246 of September 24, 1965, and by rules, 
regulations, and relevant orders of the Secretary of Labor. 
 

(e)  The Contractor will furnish all information and 
reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary 
of Labor, or pursuant thereto, and will permit access to its 
books, records, and accounts by the administering agency and 
the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and orders. 

 
(f)  In the event of the Contractor's noncompliance with 

the nondiscrimination clauses of this contract or with any of 
the said rules, regulations, or orders, this contract may be 
canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government 
contracts or federally assisted construction contracts in 
accordance with procedures authorized in Executive Order 11246 
of September 24, 1965, and such other sanctions may be imposed 
and remedies invoked as provided in Executive Order 11246 of 
September 24, 1965, or by rule, regulation or order of the 
Secretary of Labor, or as otherwise provided by law. 
 

(g) The Contractor will include the portion of the 
sentence immediately preceding paragraph (a) and the 
provisions of paragraphs (a) through (g) in every subcontract 
or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to Section 
204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or 
vendor.  The Contractor will take such action with respect to 
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any subcontract or purchase order as the administering agency 
may direct as a means of enforcing such provisions, including 
sanctions for noncompliance:  Provided, however, that in the 
event a Contractor becomes involved in, or is threatened with, 
litigation with a subcontractor or vendor as a result of such 
direction by the administering agency, the Contractor may 
request the United States of America to enter into such 
litigation to protect the interest of the United States. 
 
Section 5.  Anti-Kickback Acts. 
 

The Contractor acknowledges that it is familiar with the 
Rural Electrification Act of 1936, as amended, the Anti-
Kickback Acts, as amended (40 USC 276c; 41 USC 51 et seq.), 
and regulations issued pursuant thereto, and 18 USC Sections 
287, 874, 1001, as amended.  The Contractor understands that 
the obligations of the parties hereunder are subject to the 
applicable regulations and orders of the Governmental agencies 
having jurisdiction in the premises. 
 
Section 6.  Franchises and Rights-of-Way. 

 
The Contractor shall be under no obligation to obtain or 

assist in obtaining:  Any franchises, authorizations, permits, 
or approvals required to be obtained by the Owner from 
Federal, State, County, Municipal, or other authorities; any 
rights-of-way over private lands; or any agreements between 
the Owner and third parties with respect to the joint use of 
poles, crossings, or any other matter incident to the 
construction and operation of the Project. 
 
Section 7.  Extension to Successors and Assigns. 
 

Each and all of the covenants and agreements herein 
contained shall extend to and be binding upon the successors 
and assigns of the parties hereto. 
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Section 8.  Approval of This Contract by the Administrator 
 
This Contract shall become effective only upon the approval in 
writing of the Administrator:  Provided, however, that no 
obligations shall arise hereinunder unless such approval is 
given within ninety (90) days from the date of execution by 
the parties as indicated herein. 
 
Where Contractor is a Corporation, this section to be used. 

 
IN WITNESS WHEREOF, the parties hereto have caused this 

Contract to be signed in their respective corporate names by 
their Presidents and their corporate seals to be hereunto 
affixed and attested by their Secretaries, all as of the day 
and year first above written. 
             
                               City of Sylvester FTTH Project     
Attest:     
                                 City of Sylvester   
         (Owner) 

 
 
_____________________          By________________________ 
 (Secretary)            (President) 

 
 
 
Attest:                        ___ 
         (Contractor) 

 
 
___   _______             __________________________ 

(Secretary)       (President) 

 
 
 
Where Contractor is an individual or a partnership this 
section to be used.  If partnership, all parties shall sign. 
 
IN WITNESS WHEREOF, the Owner has caused this Contract to be 
signed in its corporate name by its President and its 
corporate seal to be hereunto affixed and attested by its 
Secretary, and the Contractor(s) has (have) hereunto set his 
(their) hand(s), all as of the day and year first above 
written. 
      
Attest:     
                                         
         (Owner) 

 
 
_____________________          By________________________ 
 (Secretary)            (President) 

 
                                  __     _ 
                                      (Contractor) 

 
            __________________________ 
         (Owner or Partners) 
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According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays a valid OMB 
control number.  The valid OMB control number for this information collection is 0572–0107.  The time required to complete this information collection is estimated to average .05 hour per 
response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information 
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U.S. Department of Agriculture 
Rural Utilities Service 

CERTIFICATE OF CONTRACTOR 
 

____________________________________________________________________ certifies that he or she is the  
 
____________________________________________ of ____________________________________________ , 
 TITLE OF OFFICE NAME OF CONTRACTOR 
 
the Contractor, in a Construction Contract No. _____________________________________________________ , 
 
dated ___________________________________________ , 20______ , entered into between the Contractor and  
 
_______________________________________________________________ , the Owner, for the construction of  
 NAME OF BORROWER 
 
a Project, which bears the Rural Utilities Service Project Designation ___________________________________ 
and that he or she is authorized to and does make this certification on behalf of said Contractor in order to induce 
the Owner to make payment to the Contractor, in accordance with the provisions of said Construction Contract. 

Undersigned further says that all persons who have furnished labor in connection with said construction have been 
paid in full, that the names of manufacturers, material suppliers, and subcontractors that furnished material or 
services or both in connection with such construction and the kind or kinds of material or services or both so 
furnished are: 

 NAME  KIND OF MATERIAL OR SERVICES 

___________________________________________           ____________________________________________ 
 
___________________________________________           ____________________________________________ 
 
___________________________________________           ____________________________________________ 
 
___________________________________________           ____________________________________________ 

 
___________________________________________           ____________________________________________ 
 
___________________________________________           ____________________________________________ 
 
___________________________________________           ____________________________________________ 
 
___________________________________________           ____________________________________________ 
 
___________________________________________           ____________________________________________ 
 
___________________________________________           ____________________________________________ 

and that the releases of liens executed by all such manufacturers, material suppliers, and subcontractors have been 
furnished the Owner. 

_____________________________________           __________________________________________________ 
 Date Signature 
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According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays a valid OMB 
control number.  The valid OMB control number for this information collection is 0572–0107.  The time required to complete this information collection is estimated to average .05 hour per 
response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information 
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U.S. Department of Agriculture 
Rural Utilities Service 

WAIVER AND RELEASE OF LIEN 

 

WHEREAS the undersigned, ____________________________________________________________________  
 NAME OF MANUFACTURER, MATERIAL SUPPLIER, OR SUBCONTRACTOR 
 
has furnished to __________________________________________________________________ the following:  
 NAME OF CONTRACTOR  
 
_________________________________________________________________________________________ for  
 KIND OF MATERIAL AND SERVICES FURNISHED  
 
use in the construction of a project belonging to _____________________________________________________ 
  NAME OF BORROWER 
 
and designated by the  Rural Utilities Service as _____________________________________________________ 
  RUS DESIGNATION 

NOW, THEREFORE, the undersigned, _____________________________________________________________ 
 NAME OF MANUFACTURER, MATERIAL SUPPLIER, OR SUBCONTRACTOR 
 
for and in consideration of $________________________________________ and other good and valuable 
consideration, the receipt whereof is hereby acknowledged, do(es) hereby waive and release any and all liens, or 
right to or claim of lien, on the above described project and premises, under any law, common or statutory, on 
account of labor or materials, or both, heretofore or hereafter furnished by the undersigned to or for the account of  

 
said __________________________________________________________________________ for said project.  
 NAME OF CONTRACTOR 

 

 

Given under my(our) hand(s) and seal(s) this __________________ day of ____________________, 20_______. 

 

 

__________________________________________________ 
Name of Manufacturer, Material Supplier, or Subcontractor 

 

By __________________________________________________ 
President, Vice President, Partner or Owner 
If signed by other than one of foregoing, accompanied by 
power of attorney signed by one of the foregoing in favor of 
the signer. (Use applicable designation.) 
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According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays a valid OMB 
control number.  The valid OMB control number for this information collection is 0572–0107.  The time required to complete this information collection is estimated to average .05 hour per 
response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. 
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U.S. Department of Agriculture 
Rural Utilities Service 

CONTRACTOR'S BOND 

1. Know all men that we, __________________________________________________________________ , as  
 
Principal, and __________________________________________________________________ , as Surety,  
 
are held and firmly bound unto ______________________________________________________________ 
(hereinafter called the "Owner") and unto the United States of America (hereinafter called the "Government") 
and unto all persons, firms and corporations who or which may furnish materials for or perform labor on a  
 
Rural Utilities Service project known as _______________________________________________________  
 
and to their successors and assigns, in the penal sum of ___________________________________________ 
 
dollars ($_____________________________), as hereinafter set forth and for the payment of which sum well 
and truly to be made we bind ourselves, our executors, administrators, successors and assigns jointly and 
severally by these presents.  Said project is described in a certain construction contract (hereinafter called the  
 
"Construction Contract") between the Owner and the Principal, dated _______________________, 
20_____, pursuant and subject to a certain loan contract (hereinafter called the "Loan Contract") between the 
Owner and the Government, acting through the Administrator of the Rural Utilities Service (hereinafter called 
the "Administrator"). 

2. The condition of this obligation is such that if the Principal shall well and truly perform and fulfill all the 
undertakings, covenants, terms, conditions and agreements of the Construction Contract and any amendments 
thereto, whether such amendments are for additions, decreases, or changes in materials, their quantity, kind or 
price, labor costs, mileage, routing or any other purpose whatsoever, and whether such amendments are made 
with or without notice to the Surety, and shall fully indemnify and save harmless the Owner and the 
Government from all costs and damages which they, or either of them, shall suffer or incur by reason of any 
failure so to do, and shall fully reimburse and repay the Owner and the Government for all outlay and expense 
which they, or either of them shall incur in making good any such failure of performance on the part of the 
Principal, and shall promptly make payment to all persons working on or supplying labor or materials for use 
in the construction of the project contemplated in the Construction Contract and any amendments thereto, in 
respect of such labor or materials furnished and used therein, to the full extent thereof, and in respect of such 
labor or materials furnished but not so used, to the extent of the quantities estimated in the Construction 
Contract and any amendments thereto to be required for the construction of the project, and shall well and truly 
reimburse the Owner and the Government, as their respective interests may appear, for any excess in cost of 
construction of said project over the cost of such construction as provided in the Construction Contract and any 
amendments thereto, occasioned by any default of the Principal under the Construction Contract and any 
amendments thereto, then this obligation shall be null and void, but otherwise shall remain in full force and 
effect. 

3. It is expressly agreed that this bond shall be deemed amended automatically and immediately, without formal 
and separate amendments hereto, upon any amendment to the Construction Contract, so as to bind the 
Principal and the Surety to the full and faithful performance of the Construction Contract as so amended, 
provided only that the total amount of all increases in the cost of construction shall not exceed 20 percent of the 
amount of the maximum price set forth in the Construction Contract.  The term "Amendment," wherever used in 
this bond, and whether referring to this bond, the Construction Contract or the Loan Contract shall include any 
alteration, addition, extension, modification, amendment, rescission, waiver, release or annulment, of any 
character whatsoever. 

4. It is expressly agreed that any amendment which may be made by agreement or otherwise between the 
Principal and the Owner in the terms, provisions, covenants and conditions of the Construction Contract, 
or in the terms, provisions, covenants and conditions of the Loan Contract (including, without limitation, the  
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granting by the Administrator to the Owner of any extension of time for the performance of the obligations of 
the Owner under the Loan Contract or the granting by the Administrator or the Owner to the Principal of any 
extension of time for the performance of the obligations of the Principal under the Construction Contract, or the 
failure or refusal of the Administrator or the Owner to take any action, proceeding or step to enforce any 
remedy or exercise any right under either the Construction Contract or the Loan Contract, or the taking of any 
action, proceeding or step by the Administrator or the Owner, acting in good faith upon the belief that the same 
is permitted by the provisions of the Construction Contract or the Loan Contract) shall not in any way release 
the Principal and the Surety, or either of them or their respective executors, administrators, successors or 
assigns, from liability hereunder.  The Surety hereby acknowledges receipt of notice of any amendment, 
indulgence or forbearance, made, granted or permitted. 

5. This bond is made for the benefit of all persons, firms and corporations who or which may furnish any 
materials or perform any labor for or on account of the construction to be performed under the Construction 
Contract and any amendments thereto, and they, and each of them, are hereby made obligees hereunder with 
the same force and effect as if their names were written herein as such, and they and each of them may sue 
hereon. 

In witness whereof, the undersigned have caused this instrument to be executed and their respective corporate seals 
to be affixed and attested by their duly authorized representatives this  
 
_________________________________ day of ________________________________ , 20______ . 

 

     (Seal) 
 Principle 

ATTEST:  By  
 

    
 Secretary 

     (Seal) 
  Surety 

ATTEST:  By  
 

    
 Secretary 

    
  Address of Surety's Home Office 

  By  
  Resident Agent of Surety 

    

 

Signatures:  The Contractor's Bond must be signed with the full name of the Contractor.  If the Contractor is a partnership the 
Contractor's Bond must be signed in the partnership name by a partner.  If the Contractor is a corporation the Contractor's Bond 
must be signed in the corporate name by a duly authorized officer and the corporate seal affixed and attested by the Secretary of 
the corporation.  A typewritten copy of all such names and signatures shall be appended.  

Power of Attorney:  The Contractor's Bond must be accompanied by a power of attorney authorizing execution on behalf of the 
Surety and, in jurisdictions so requiring should be countersigned by a duly authorized resident agent of the Surety. 
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According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays a valid OMB 
control number.  The valid OMB control number for this information collection is 0572–0107.  The time required to complete this information collection is estimated to average .05 hour per 
response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. 

* Small Business Administration 
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U.S. Department of Agriculture 
Rural Utilities Service 

CONTRACTOR'S BOND 
(Use only when contract is less than $1 million and Surety has accepted an SBA* Guarantee) 

1. Know all men that we, __________________________________________________________________ , as  
 
Principal, and __________________________________________________________________ , as Surety,  
 
are held and firmly bound unto ______________________________________________________________ 
(hereinafter called the "Owner") and unto the United States of America (hereinafter called the "Government") 

and unto all persons, firms and corporations who or which may furnish materials for or perform labor 
on a  
 
Rural Utilities Service project known as _______________________________________________________  
 
and to their successors and assigns, in the penal sum of ___________________________________________ 
 
dollars ($_____________________________), as hereinafter set forth and for the payment of which sum well 
and truly to be made we bind ourselves, our executors, administrators, successors and assigns jointly and 
severally by these presents.  Said project is described in a certain construction contract (hereinafter called the  
 
"Construction Contract") between the Owner and the Principal, dated _______________________, 20_____, 
pursuant and subject to a certain loan contract (hereinafter called the "Loan Contract") between the Owner 
and the Government, acting through the Administrator of the Rural Utilities Service (hereinafter called the 
"Administrator"). 

2. The condition of this obligation is such that if the Principal shall well and truly perform and fulfill all the 
undertakings, covenants, terms, conditions and agreements of the Construction Contract and any amendments 
thereto, whether such amendments are for additions, decreases, or changes in materials, their quantity, kind or 
price, labor costs, mileage, routing or any other purpose whatsoever, and whether such amendments are made 
with or without notice to the Surety, and shall fully indemnify and save harmless the Owner and the 
Government from all costs and damages which they, or either of them, shall suffer or incur by reason of any 
failure so to do, and shall fully reimburse and repay the Owner and the Government for all outlay and expense 
which they, or either of them shall incur in making good any such failure of performance on the part of the 
Principal, and shall promptly make payment to all persons working on or supplying labor or materials for use 
in the construction of the project contemplated in the Construction Contract and any amendments thereto, in 
respect of such labor or materials furnished and used therein, to the full extent thereof, and in respect of such 
labor or materials furnished but not so used, to the extent of the quantities estimated in the Construction 
Contract and any amendments thereto to be required for the construction of the project, and shall well and truly 
reimburse the Owner and the Government, as their respective interests may appear, for any excess in cost of 
construction of said project over the cost of such construction as provided in the Construction Contract and any 
amendments thereto, occasioned by any default of the Principal under the Construction Contract and any 
amendments thereto, then this obligation shall be null and void, but otherwise shall remain in full force and 
effect. 

3. Provided, that the liability of the Principal and Surety hereunder to the Government shall be subject to the same 
limitations and defenses as may be available to them against a claim hereunder by the Owner, provided, 
however, that the Government may, at its option, perform any obligations of the Owner required by the 
contract. 

4 It is expressly agreed that this bond shall be deemed amended automatically and immediately, without formal 
and separate amendments hereto, upon any amendment to the Construction Contract, so as to bind the 
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Principal and the Surety to the full and faithful performance of the Construction Contract as so amended, 
provided only that the total amount of all increases in the cost of construction shall not exceed 20 percent of the 
amount of the maximum price set forth in the Construction Contract.  The term "Amendment," wherever used in 
this bond, and whether referring to this bond, the Construction Contract or the Loan Contract shall include any 
alteration, addition, extension, modification, amendment, rescission, waiver, release or annulment, of any 
character whatsoever. 

5. It is expressly agreed that any amendment which may be made by agreement or otherwise between the 
Principal and the Owner in the terms, provisions, covenants and conditions of the Construction Contract, or in 
the terms, provisions, covenants and conditions of the Loan Contract (including, without limitation, the 
granting by the Administrator to the Owner of any extension of time for the performance of the obligations of 
the Owner under the Loan Contract or the granting by the Administrator or the Owner to the Principal of any 
extension of time for the performance of the obligations of the Principal under the Construction Contract, or the 
failure or refusal of the Administrator or the Owner to take any action, proceeding or step to enforce any 
remedy or exercise any right under either the Construction Contract or the Loan Contract, or the taking of any 
action, proceeding or step by the Administrator or the Owner, acting in good faith upon the belief that the same 
is permitted by the provisions of the Construction Contract or the Loan Contract) shall not in any way release 
the Principal and the Surety, or either of them or their respective executors, administrators, successors or 
assigns, from liability hereunder.  The Surety hereby acknowledges receipt of notice of any amendment, 
indulgence or forbearance, made, granted or permitted. 

6. This bond is made for the benefit of all persons, firms and corporations who or which may furnish any 
materials or perform any labor for or on account of the construction to be performed under the Construction 
Contract and any amendments thereto, and they, and each of them, are hereby made obligees hereunder with 
the same force and effect as if their names were written herein as such, and they and each of them may sue 
hereon. 

7. Provided, further, that no suit or action shall be commenced hereunder by any person, firm, or corporation who 
performed work or labor or who furnished materials for the project: (a) Unless such person, firm, or 
corporation, other one having a direct contract with the Principal (or with the Government in the event the 
Government is performing the obligation of the Owner), shall have given detailed written notice of claim to: 
The Principal, and the Owner, within ninety (90) days after such person, firm, or corporation did or performed 
the last of the work or labor, or furnished the last of the materials for which such claim is made.  (b) After the 
expiration of one (1) year following the date on which Principal ceased work on said contract, it being 
understood, however, that if any limitation embodied in the Bond is prohibited by any law controlling the 
construction hereof, such limitation shall be deemed to be amended so as to equal to the minimum period of 
limitation permitted by such law. 

In witness whereof, the undersigned have caused this instrument to be executed and their respective corporate seals 
to be affixed and attested by their duly authorized representatives this  
 
_________________________________ day of ________________________________ , 20______ . 

 

     (Seal) 
 Principle 

 

 

ATTEST:  By  
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 Secretary 

     (Seal) 
  Surety 

ATTEST:  By  
 

    
 Secretary 

    
  Address of Surety's Home Office 

  By  
  Resident Agent of Surety 

    

 

Signatures:  The Contractor's Bond must be signed with the full name of the Contractor.  If the Contractor is a partnership the 
Contractor's Bond must be signed in the partnership name by a partner.  If the Contractor is a corporation the Contractor's Bond 
must be signed in the corporate name by a duly authorized officer and the corporate seal affixed and attested by the Secretary of 
the corporation.  A typewritten copy of all such names and signatures shall be appended. 

Power of Attorney:  The Contractor's Bond must be accompanied by a power of attorney authorizing execution on behalf of the 
Surety and, in jurisdictions so requiring should be countersigned by a duly authorized resident agent of the Surety. 
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U.S. Department of Agriculture 
Rural Utilities Service 

 
 

SUBCONTRACT 
(Under Construction or Equipment Contracts) 

 
AGREEMENT made this  day of  , by and 

 
Between  a (partnership, individual, 

 
Corporation), (hereinafter called the “Contractor”) and  
 

 of  
(hereinafter called the “Subcontractor”). 
 

WHEREAS, the Contractor has entered into a Construction Contract or Equipment Contract (hereinafter 
 

called the “Contract”) dated  ,  , with 

 

 

 

 

 

 

 

 ; and 
 
WHEREAS, the Contractor and the Subcontractor desire that all of the Contractor's obligations with 

regard to certain work under the Contract be performed by the Subcontractor; 
 

NOW, THEREFORE, in consideration of the mutual undertakings herein contained, the parties hereto 
agree as follows: 
 

SECTION 1.  The Subcontractor agrees to perform the Contractor's obligations under the Contract which, 
by this reference, is made a part hereof as though set out in its entirety with respect to: 
 

 

 

 

 

 
 

SECTION 2.  The Subcontractor agrees that all of the work to be done hereunder shall be carried out as 
directed by the Engineer of the Owner in full accordance with the terms and provisions of the Contract. 
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SECTION 3.  The Subcontractor shall maintain all insurance required under the Contract and shall hold 

the Contractor and the Owner harmless from any and all claims for injuries to persons or for damage to property 
happening by reason of any negligence, default or misconduct on the part of the Subcontractor, his agents or 
employees during the performance of this Agreement. 

 
SECTION 4.  The Contractor agrees to pay the Subcontractor for the performance of the work 
 
Hereunder the sum of  
 
 , $   Payable as follows: 

 

 

 

 

 
SECTION 5.  The work to be performed hereunder shall be completed to the satisfaction of the Contractor 

and the Owner within the time specified in the Contract.  In the event additions to or alterations in the work to be 
performed hereunder are made necessary by changes in the Contract, the Subcontractor agrees to perform such 
additional or alternative work in the same manner and under the same terms and conditions as the Contractor 
would be required so to perform. 
 

SECTION 6.  Upon approval of this Agreement by the Owner, the surety company, if any (hereinafter called 
the “Surety”) furnishing the Performance Bond required by the Contract, and the Administrator of the Rural 
Utilities Service (hereinafter called the “Administrator”), the Subcontractor shall, if required by Contractor, furnish 
to the Contractor a Performance Bond in form and substance satisfactory to the Contractor. 
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SECTION 7.  This agreement shall not become effective until consented to and approved in writing by the Owner, 
the Surety if any, and the Administrator; provided, however, that consent to and approval hereof by the Owner and 
the Administrator shall in no way operate to release the Contractor from the Contractor's duties and obligations to 
the Owner under the Contract or operate to release the Surety if any, from its obligations under the Performance 
Bond required by and relating to the Contract. 
 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above 
written. 

 
   

CONTRACTOR  SUBCONTRACTOR 
   
By   By  

TITLE  TITLE 
   
CONSENTED TO AND APPROVED:   
       
  SEAL     
  OWNER 

   
  By  

DATE  PRESIDENT 

   
CONSENTED TO AND APPROVED:   
   
  SEAL     
  SURETY COMPANY1 

   
  By  

DATE   
 

 
1 Attach power of attorney in favor of person signing for Surety. 
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DATE 
 DEPARTMENT OF AGRICULTURE 

RURAL UTILITIES SERVICE 
CONSTRUCTION CHANGE ORDER  

PROJECT  LINE SHEET NO. 
   

ORDER NO. POLES NO. REFER TO ITEM NO. 
   
CHANGE 
 

REASON FOR CHANGE 
 

CHANGE AUTHORIZED BY: 

 

 
SYSTEM MANAGER 

  
BORROWER'S ENGINEER 

 ITEMIZED COST OF ABOVE ORDER 

 

  
CONTRACTOR 

 
RUS FORM 216           REV 7- 55 
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RUS FORM 526 1.  PROJECT DESIGNATION 
REV. 8-66 

 
U. S. DEPARTMENT OF AGRICULTURE 

RURAL UTILITIES SERVICE 
 

CONSTRUCTION CONTRACT AMENDMENT 2.  AMENDMENT NO.  3.  DATE 
   
INSTRUCTIONS – Submit three (3) copies of this form 
And three (3) copies of all attachments. 4. 
To:  THE ADMINISTRATOR    DETAILS OF CHANGES ARE TABULATED ON SHEET 2 
RURAL UTILITIES SERVICE    T0   ATTACHED AND ARE PART OF THIS AMENDMENT. 

U. S. DEPT. OF AGRICULTURE , WASHINGTON, D.C. 20250  
   
5.  

THE FOLLOWING CHANGES IN CONSTRUCTION CONTRACT NUMBER  DATED  ,  
ARE HEREBY MERELY SUBMITTED FOR YOUR APPROVAL. 

6. DATA PERTINENT TO THE ORIGINAL CONTRACT, AND AMENDMENTS INCLUDING THIS AMENDMENT ARE AS FOLLOWS (DECREASE TO 
BE PRECEDED BY (-) MINUS SIGN). 

 

ROUTE 

MILES 

SUBSCRIBERS 
PRICE 

SIGNED POTENTIAL 

ORIGINAL CONTRACT    $  

AMENDMENT NO.1       

AMENDMENT NO. 2      

AMENDMENT NO. 3      

AMENDMENT NO. 4      

AMENDMENT NO. 5      

AMENDMENT NO. 6      

TOTAL  WITH THIS AMENDMENT    $  

7. FOR ADDITIONAL DATA REFER TO STATEMENT OF CONSTRUCTION, RUS FORM 527 DATED  ,  , WHICH 

ARE ATTACH ED HEREBY AND MADE A PART HEREOF. 
8.  BOND EXTENSION ATTACHED 9.  THE CONSTRUCTION PERIOD WILL BE CHANGE TO  DAYS. 

  YES  NO  

10. NEW COUNTIES ( IF 
ANY)]  

 
11. DESCRIPTION AND REASON FOR CHANGE: 

 

 

 

This amendment, providing for an increase/decrease of  $  in the amount of said construction  

Contract, is submitted pursuant to the provisions thereof and pursuant to the loan contract between the United States of  

America and the undersigned Borrower.  You are hereby authorized to approve this amendment either in whole or in part and  

To delete such items as do not meet with your approval.  To the extent the items hereof are approved by you, the construction  

Contract shall be amended. 

ACCEPTED 

  

By    By  

 CONTRACTOR    BORROWER 

    

By     

 PRESIDENT – OWNER –PARTNER*   By  

 PRESIDENT 

APPROVED 

    
DATE   ENGINEER FOR THE BORROWER 

*Strike out inapplicable tittle.  If signed by other than above, power of attorney should be attached or on file with RUS. 
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 SHEET  OF   
     RUS FORM 526 U.S. DEPARTMENT OF AGRICULTURE 

RURAL UTILITIES SERVICE 
PROJECT DESIGNATION AMENDMENT NUMBER 
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ATTACHMENT  
 CONSTRUCTION CONTRACT 

AMENDMENT 
D E T A I LS  O F  C O N T R A C T  A M E N D M E N T 

ITEM 

NO. 

ASSEMBLY 
UNIT 

DESIGNATION 

QUANTITY 
PREVIOUSLY 
APPROVED 

NET CHANGE 
NUMBER 
OF UNITS 

*CONTRACT AMENDED TO READ 
TOTAL 

INCREASE 
PRICE 

TOTAL 

DECREASE 
PRICE 

NUMBER 
OF UNITS 

UNIT PRICE TOTAL 
PRICE 

LABOR MATERIAL TOTAL 

**---
--- 

--------------------- -------------------- -------------------- --------------------- --------------- --------------- ---------------  
  

1           
2           
3           
4           
5           
6           
7           
8           
9           
10           
11           
12           
13           
14           
15           
16           
17           
18           
19           
20           

       TOTALS F   
       NET TOTAL   
           

* Show quantities and prices as revised by this amendment. **Carried forward from previous page. 



According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays a valid OMB control 
number.  The valid OMB control number for this information collection is 0572–0107.  The time required to complete this information collection is estimated to average .05 of an hour per response, 
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. 
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CERTIFICATE 
 

______________________________ 

With respect to compliance with the second paragraph of the Rural Electrification Act of 
1938, being Title IV of the Work Relief and Public Works Appropriation Act of 1938 (Public 

Resolution No. 122, 75th Congress, approved June 21, 1938). 

______________________________ 
 
Rural Utilities Service Project  
 
The undersigned, being, the  1, 
 
in a certain contract No.  dated  ,  between the undersigned 
 
and  2, 
 
does hereby certify that in the performance of the said contract there have been used or furnished no unmanufactured 
articles, materials or supplies which have not been mined or produced in the United States 3or in any eligible country 
and no manufactured articles, materials or supplies which have not been manufactured in the United States or in any 
eligible country substantially all from articles, materials or supplies mined, produced or manufactured, as the case may 
be, in the United States or in any eligible country, except to the extent that compliance with the second paragraph of the 
Rural Electrification Act of 1938, being Title IV of the Work Relief and Public Works Appropriation Act of 1938 (Public 
Resolution No. 122, 75th Congress, approved June 21, 1938) has been waived by the Administrator of the Rural Utilities 
Service.  For purposes of this certificate, an “eligible country” is any country that applies with respect to the United 
States an agreement ensuring reciprocal access for United States products and services and suppliers to the markets of 
that country, as determined by the Unites States Trade Representative.4 
 
 
 

   
 

  By  
  

Date   ,    
 

 
1 Insert "Contractor," "Subcontractor," "Seller," Or "Material Supplier," as the case may be. 
2 Insert the name of the RUS Borrower. 
3 United States means United States, its territories and possessions. 
4 A current list of eligible countries may be obtained by contacting RUS. 
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